
   
  

 
 

 
BID PROPOSAL and  

SPECIFICATIONS FOR: 

 
2018 Annual Street Striping Project 

 
CITY OF TULARE, CALIFORNIA 

 
 

RFB: 18-660 

BID OPENING DATE: June 7, 2018 

 
CONTACT PERSON: 

Bobby Dykes, Streets Manager 

3981 South K Street 

Tulare, CA 93274-4257 

(559) 684-4283 – (559) 685-2378 Fax 



   
  

 
 
 
 

CONTRACT DOCUMENTS 

FOR 

2018 Annual Street Striping Project 

 

 

CITY OF TULARE 

TULARE COUNTY, CALIFORNIA 

 

May 10 , 2018 

 

   
 

Bobby Dykes, Streets Manager                              Date 
 
 
 
 
 
  

5/10/2018 



 

CITY OF TULARE  
2018 Annual Street Striping Project  
TABLE OF CONTENTS       i 

Table of Contents 

NOTICE INVITING BIDS ............................................................................................................ 1 

GENERAL PROVISIONS ........................................................................................................... 5 

 DEFINITION OF TERMS ............................................................................ 5 

 BIDDING REQUIREMENTS ....................................................................... 7 

 CONTRACT – AWARD AND EXECUTION ................................................. 9 

 CONTRACT – ADMINISTRATION ............................................................ 11 

 SCOPE OF WORK ................................................................................... 11 

 CONTROL OF WORK .............................................................................. 14 

 CONTROL OF MATERIALS ..................................................................... 20 

 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC ............ 21 

 PROSECUTION AND PROGRESS .......................................................... 26 

 MEASUREMENT AND PAYMENT.......................................................... 31 

 WORKER’S COMPENSATION INSURANCE ......................................... 34 

 SUSPENSION OR TERMINATION OF THE WORK ............................... 34 

 CLAIMS AND DISPUTES ....................................................................... 37 

 MISCELLANEOUS PROVISIONS........................................................... 38 

 CONSTRUCTION SERVICES CONTRACT ............................................ 39 

SPECIAL PROVISIONS ........................................................................................................... 41 

SECTION 1000 Drawings and Standards ...................................................................... 41 

SECTION 1100 General Contract Provisions ................................................................ 42 

SECTION 1200 Subcontracting ..................................................................................... 42 

SECTION 1300 Contract Bonds .................................................................................... 43 

SECTION 1400 Progress of Work ................................................................................. 43 

SECTION 1500 Work Schedule..................................................................................... 43 

SECTION 1600 Wages and Payment ............................................................................ 44 

SECTION 1700 Intent of Plans and Specifications ........................................................ 46 

SECTION 1800 Changes .............................................................................................. 46 

SECTION 1900 Cooperation by Contractor ................................................................... 46 

SECTION 2000 Traffic Control, Construction Signs, and Street Closing ........................ 46 

SECTION 2100 Private and Public Property .................................................................. 49 

SECTION 2200 Utilities ................................................................................................. 50 

SECTION 2300 Cleanup and Dust Control .................................................................... 51 

SECTION 2400 Construction Water .............................................................................. 51 

SECTION 2500 City Business License and Required Tax Documents .......................... 51 



 

CITY OF TULARE  
2018 Annual Street Striping Project  
TABLE OF CONTENTS       ii 

SECTION 2600 “OR EQUAL” Clause ............................................................................ 51 

SECTION 2700 Equal Employment Opportunity ............................................................ 52 

SECTION 2800 Local Tax Matters ................................................................................ 52 

SECTION 2900 Submittals ............................................................................................ 52 

SECTION 3000 Liquidated Damages ............................................................................ 53 

BID ITEM DESCRIPTIONS....................................................................................................... 55 

CITY OF TULARE TECHNICAL SPECIFICATIONS ................................................................ 58 

MISCELLANEOUS FORMS ..................................................................................................... 68 

A. Clean Air and Water Pollution Control Certification ..................................................... 69 

B. Lobbying Restrictions Certification .............................................................................. 70 

C. Debarment and Suspension Certification .................................................................... 71 

D. Non-Collusion Affidavit ................................................................................................ 72 

E. Workers’ Compensation Insurance Certificate ............................................................ 73 

F. Equal Employment Opportunity Compliance Certificate .............................................. 74 

G. Debarment and Suspension Certification .................................................................... 76 

H. Prevailing Wages Certificate ....................................................................................... 77 

I. Guarantee ................................................................................................................... 78 

BIDDER’S LIST OF SUBCONTRACTORS .............................................................................. 82 

REFERENCES FOR CONSTRUCTION PROJECTS COMPLETED ........................................ 84 

BIDDER’S BOND TO ACCOMPANY BID ................................................................................ 85 

 



 

CITY OF TULARE  
2018 Annual Street Striping Project 
NOTICE INVITING BIDS       Page 1 of 84 

NOTICE INVITING BIDS 
 
CITY OF TULARE, CALIFORNIA 
STREETS  DEPARTMENT 
 
Project Name:  2018 Annual Street Striping Project 
 
Complete, signed and sealed bid proposals for the work will be received at the Office of the 
City Clerk of the City of Tulare, 411 East Kern Avenue, Tulare, California 93274 until 2:00 
P.M., on Thursday, June 7, 2018, at which time they will be publicly opened and read 
aloud. Sealed bid proposals shall clearly identify the name of the project along with the 
Bidder’s company name, bid opening date, and “SEALED BID” on the outside of the 
envelope. 
 
Bid proposals are required for the entire work described herein. No bid proposal will be 
received unless it is made on a proposal form included in the Bid/Contract Document titled: 
 
CITY OF TULARE, CALIFORNIA 
2018 Annual Street Striping Project 

 
General Work Description: The work to be done consists of the striping of existing traffic 
strips and installing new traffic striping as required and other pavement marking details that 
are required by the Standard Specifications, or Special Provisions which shall be performed, 
placed, constructed, or installed within public streets right of way. 
 
Documents: An unofficial, unbound set of construction Bid/Contract Documents are 
available for downloading at the City of Tulare website:   www.ci.tulare.ca.us 
 
Under the "Departments" tab, select "Engineering" under Development Service subheading 
under Community Development heading, and then select "City Projects." 
 
Bid Security, Bonds, and Insurance: Pursuant to California Public Contract Code Section 
20170, each bid proposal must be accompanied by cash, certified or cashier's check, or 
bidder's bond, made payable to the City of Tulare for an amount equal to at least ten (10%) 
of the amount of the proposal, such guarantee to be forfeited should the bidder to whom 
the contract is awarded fails to enter into a contract.  
 
The successful bidder shall furnish the payment bond, performance bond, a 
maintenance/warranty bond, workers compensation certificate, and all other insurance 
requirements identified in the Bid/Contract Document. 
 
Substitution of Securities: Pursuant to Section 22300 of the California Public Contract Code, 
the Contractor may request the City to make retention payments directly to an escrow agent 
or may substitute certain securities for money withheld by the City to ensure performance 
under the Contract. 
 
Award of Contract: All proposals will be compared on the basis of the Engineer’s Estimate 
of the work to be done and the Engineer’s evaluation of bidder’s performance on prior public 
works construction projects as cited by bidder in the bid proposal. 
 
All bidders are invited to attend the bid opening. The results of the bid opening will be 
reported to the City Council (and/or Board of Public Utilities) of the City of Tulare at a 

http://www.ci.tulare.ca.us/
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regularly scheduled City Council or Board meeting. The contract will be awarded in the 
manner and within the time periods provided in Bid/Contract Document and as amended 
by the project Special Provisions and/or any Addenda.  
 
The right is reserved by the City of Tulare to reject any and all bids, to waive any informality 
in the bids received, and to evaluate the bids submitted and to award the contract according 
to the proposal which best serves the interest of said City. 
 
Contractor Licenses: Pursuant to California Public Contract Code Section 3300, the 
Contractor shall possess a valid California Contractor’s Class A, General Engineering 
License at the time this contract is awarded and shall maintain a current and valid license 
throughout the duration of the project. Failure to possess the specified license(s) at the time 
the bid is submitted shall render the bid non-responsive. 
 
City Business Licenses: The Contractor and all subcontractors listed in the Bid/Contract 
Document shall have a valid City of Tulare Business License at the time the contract is 
awarded.  
 
Time of Completion: Contractor shall complete all work contained in the construction 
documents within 90 working days. 

 

Engineer’s Estimate: The probable construction cost is estimated to be: $ 240,700                     
. 
 
Non-Mandatory Pre-Bid Meeting: A non-mandatory pre-bid meeting will be held on May 24, 
2018 at 3:00 PM to entertain questions and to provide general project information. The 

meeting will be held at – Tulare City Hall Community Room, 411 E. Kern Ave. Tulare, 
California, 93274. 
 
Non-Discrimination: The City of Tulare affirms that in any contract entered into pursuant to 
this advertisement, that it will affirmatively insure that in any contract entered into pursuant 
to this advertisement, Disadvantaged Business Enterprise, Minority Business Enterprise, 
and Women-Owned Business Enterprise will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, 
color, religious creed, sex, or national origin in consideration for an award. 
 
This project is subject to State contract nondiscrimination and compliance requirements 
pursuant to Government Code, Section 12990. 
 
Prevailing Wage Rates: Pursuant to Section 1770 through 1780 inclusive of the California 
Labor Code, the general prevailing wage rates in Tulare County, in which the work is to be 
done, have been determined by the Director of the California Department of Industrial 
Relations. These wage rates are set forth in the General Prevailing Wage Rates for this 
project, available at the City of Tulare and available from the California Department of 
Industrial Relations' Internet web site: 
 

http://www.dir.ca.gov/DLSR/PWD 
 
It shall be mandatory upon the Contractor to who the Contract is awarded and upon any 
subcontractor to pay not less than the specified rates to all workers employed in the 
execution of the Contract.  The Contractor shall cause a copy to be posted at the job site.  
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Project Administration: Inquiries regarding the plans, specifications, or estimate must be 
communicated as a bidder inquiry in writing by 5:00 PM on Friday, May 31, 2018. Any such 

inquiries or questions submitted after this deadline will not be responded to and will not be 
grounds for a bid protest. Inquiries and questions shall be address to: 
 
Bobby Dykes, Street Manager  
411 East Kern Avenue, 
Tulare, CA 93274 
bdykes@tulare.ca.gov 
 
Oral explanations or interpretations of plans and specifications are not binding.  Any 
explanation, interpretation, or clarification of plans and specifications will be in the form of 
a written addendum to the plans and specifications issued to planholders of record.   
 
Department of Industrial Relations (DIR) Registration: The Prime Contractor and 
Subcontractors (as listed in the Statement of Subcontractor’s Form) shall be registered and 
shall provide proof of current registration at the time of Bid. 
 
The Project is subject to compliance with monitoring and enforcement by the Department 
of Industrial Relations (California Labor Code Section 1771.4). 
 
CITY COUNCIL OF THE 
CITY OF TULARE 
 
 
Bobby Dykes 
Streets Manager 
DATE: May 10, 2018 

mailto:nbartsch@tulare.ca.gov
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GENERAL PROVISIONS 

 DEFINITION OF TERMS 

1.1 Terms:  Wherever used in the General Provisions, or in the other Construction Documents, 

the following terms have the meanings indicated, applicable both to gender (he/she, 
his/hers, him/her) and both to the singular and plural forms thereof: 
 
AASHTO:  Latest revised specifications of the American Association of State Highway and 
Transportation Officials. 
 
Acceptance of Work:  Date the Notice of Completion is recorded at the Office of the County 
Recorder, Tulare County, California. 
 
Addenda:  Written interpretation or revisions to any of the construction documents issued 
by the City before the bid opening. 
 
ASTM:  Latest revised specifications of the American Society for Testing Materials. 
 
Amendment:  Written or graphic instrument issued which clarifies, corrects or changes the 
solicitation.  
 
Architect/Engineer:  The person licensed to practice Architecture/Engineering by the State 
of California and who is identified as the Architect/Engineer of Record by affixing his/her 
seal upon the Construction Documents. 
 
Bid Document:  The document containing the General Conditions, Special Provisions, 
Technical Specifications, bid documents, blank contract, and forms required to bid the 
Project. 
 
Bonds:  Bid, performance, payment, and maintenance bonds as well as any other 
instruments of security. 
 
Change Order:  A document approved by the City Contract Representative and which is 
signed by the Contractor and the City Manager or his/her duly authorized designee and 
authorizes an addition, deletion, or revision to the Work, or an adjustment in the Contract 
Price, Completion time, issued on or after the effective date of the Contract. 
 
City:  The City of Tulare, California, a Municipal Corporation and Charter City.  
 
City Contract Representative:  The City official administering the Contract for the City of 
Tulare under authority of the City Engineer. 
 
Completion Time:  The number of working days agreed to by the City and Contractor for 
completion of the Work, which may be revised by written Change Order. 
 
Construction:  The process of building, altering, repairing, improving or demolishing any 
public structure or building or other public improvements of any kind to any real property. 
 
Construction Documents:  The documents including for construction plans; the Bid/Contract 
document including bid forms, the Contract, addendums, bonds and insurance, and 
required forms; and approved Change Orders required to bid and construct the Project. 
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Contract: General Terms and Conditions, the written included/attached Construction 
Services Agreement and all associated Attachments, Drawings, Amendments and Change 
Orders executed between the City and the Contractor covering the Work to be performed. 
 
Contract Document:  The document containing the General Conditions, Special Provisions, 
Technical Specifications, executed Contract, Addendums, and forms required to construct 
the Project. 
 
Contract Price:  The amount payable by the City to the Contractor for satisfactory 
completion of the Work, and as specified in the Contract as may be amended by written 
Change Order. 
 
Contractor:  Person, firm, or corporation, duly licensed to complete the Work, specifically 
identified in the Contract as a party thereto with whom the City has contracted for 
Construction services herein. 
 
Department:  Engineering Department of the City of Tulare. 
 
Drawings:  The graphic and pictorial portions of the contract, wherever located and 
whenever issued, showing the configuration, location and dimensions of the Work, generally 
including plans, elevations, sections, details, schedules and diagrams. 
 
Engineer:  City Engineer of the City of Tulare acting either directly or through properly 
authorized agents, such agents acting within the scope of the particular duties entrusted to 
them. 
 
Field Order:  Written order or directive issued by the City Contract Representative that 
orders non-substantial changes in the Work. 
 
Final Completion Date:  The calendar date upon which the Work is deemed one hundred 
percent (100%) complete, as determined by the City.  
 
Laboratory:  Designated laboratory authorized by the City of Tulare, to test materials and 
work involved in the contract.  
 
Liquidated Damages:  A sum set forth in the Contract documents to be deducted from any 
monies due the Contractor, not as a penalty, but in lieu of actual damages for late 
completion of the work and/or as otherwise outlined in the Contract and allowable by law. 
 
Notice to Proceed:  A written notice given by the City to the Contractor fixing the date on 
which the Completion time will commence and upon which the Contractor shall start to 
perform the Contractor's obligations under the Contract, unless otherwise specified in the 
Construction Services Contract in General Provisions, Section 15. 
 
Public Inspector(s):  The person or persons provided by the public authorities having code 
jurisdiction and who perform day-to-day inspections of the Work for compliance with 
applicable codes, statutes, rules, and regulations. 
 
Schedule of Values:  A schedule submitted by Contractor setting forth the values allocated 
to various portions of the Work, prepared in such form and supported by such data to 
substantiate its accuracy as the City Contract Representative may require. This schedule 
must be approved by the Engineer before the Contractor submits its first application for 
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progress payment and shall be used as a basis for reviewing and approving payments to 
the Contractor. 
 
Shop Drawings:  Drawings, diagrams, illustrations, schedules, and other data specifically 
prepared by or for the Contractor to illustrate, in detail, how specific portions of the Work 
shall be fabricated and/or installed, and all illustrations, brochures, standard schedules, 
performance charts, instructions, diagrams, and other information prepared by a supplier 
and submitted by Contractor to illustrate material or equipment for some portion of the Work. 
 
Specifications:  Those portions of the Contract, Notice to Proceed, or Change Order(s), 
consisting of written technical descriptions of materials, equipment, construction systems, 
standards, and workmanship as applied to the Work and certain administrative details 
applicable thereto. 
 
State:  State of California 
 
State Standard Plans:  The State of California, California State Transportation Agency, 
Department of Transportation (Caltrans) Standard Plans, 2015 Edition (unless noted 
otherwise). 
 
State Standard Specifications:  The State of California, California State Transportation 
Agency, Department of Transportation (Caltrans) Standard Specifications, 2015 Edition 
(unless noted otherwise). 
 
Substantial Completion:  A written declaration of the date upon which the City, in its sole 
discretion, determines the Work is substantially complete such that the City has beneficial 
use and/or occupancy. Upon substantial completion, the right of the City to assess 
liquidated damages for time after the date of substantial completion ceases, except as 
allowed for failure to meet final completion within the time specified in the Construction 
Services Agreement. 
 
Tulare Municipal Code/City Charter:  In addition to applicable State statutes, Federal 
regulations and requirements, the Municipal Ordinance(s), and City Charter that govern the 
construction services contracting and contract administration processes, including the 
resolution of contract claims, disputes, and controversies. 
 
The Work (Work):  The entire completed construction, or the various separately identifiable 
parts thereof, required to be furnished under the Contract, or, in the case of a job-order 
contract, within individual Notices to Proceed. Work is the result of performing services, 
furnishing labor, furnishing and incorporating materials and equipment into the construction, 
all as required by the Contract and/or Notice to Proceed, as appropriate. 
 

1.2 Other Terms:  Other terms appearing in the Bid/Contract Document, Standard 

Specifications, the General Provisions, and the Special Provisions shall have the intent and 
meaning specified in Section 1, “Definition of Terms” of the State Standard Specifications. 
 

 BIDDING REQUIREMENTS 

2.1 Examination of Plans, Specifications, and Site of Work:  The bidder shall examine 

carefully the site of the work contemplated, the Plans, Bid/Contract Document, Special 
Provisions, Specifications, the Proposal, and Contract forms herein. The submission of a 
bid shall be conclusive evidence that the bidder has investigated and is satisfied as to the 
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conditions to be encountered, as to the character, quality, and scope of work to be 
performed, the quantities of materials to be furnished, and as to the requirements of the 
Proposal, Plans, Specifications, and the Contract. 
 
Contractor shall field verify the information shown on the Plans and shall notify the Streets 
Manager or City Engineer of any discrepancies forty-eight (48) hours prior to commencing 
any work. 
 
The Contractor must examine, at Contractor’s own risk and expense, the location of all 
surface structures of all character, which may require alterations in the progress of the 
Work.  On Contractor’s own behalf and at Contractor’s own expense the Contractor shall 
make all necessary arrangements for identifying interference with existing public and private 
utilities structures and at Contractor’s own risk and expense make the necessary alterations 
of such structures as required for the progress of the work. The Contractor shall give due 
and reasonable notice to public utilities in such a manner as to cause the least amount of 
inconvenience and expense. 
 
 

2.2 Bid Form:  All bids must be made upon blank forms to be obtained from the City.  All bids 

must give the prices proposed, both in writing and figures, and must be signed by the bidder, 
with bidder’s address.  If an individual makes the bid then the individual’s name and post 
office address must be shown.  If made by a firm or partnership, the name and post office 
address of each member of the firm or partnership must be shown.  If made by a 
corporation, the proposal must show the name of the state under the laws of which the 
corporation was chartered and the names, titles and business addresses of the president, 
secretary, and treasurer. 
 

2.3 Required Listing of Subcontractors:  On the Subcontractor List form, list each 
subcontractor to perform work in an amount in excess of 1/2 of 1 percent (0.5%) of the total 
bid or $10,000, whichever is greater (CA Pubic Contract Code, § 4100 et seq.). 
 
For each subcontractor listed, the Subcontractor List form must show:  

1. Business name and the location of its place of business.  

2. California contractor license number for a non-federal-aid contract.  

3. Public works contractor registration number.  

4. Portion of work it will perform. Show the portion of the work by:  

4.1. Bid item numbers for the subcontracted work  

4.2. Percentage of the subcontracted work for each bid item listed  

4.3. Description of the subcontracted work if the percentage of the bid item listed is 
less than 100 percent 

2.4 Bidder's Guarantee:  All bids shall be presented under sealed cover and shall be accom-

panied by cash, cashier's check, certified check, or bidder's bond, made payable to the City 
of Tulare, for an amount equal to at least ten percent (10%) of the amount of said bid, and 
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no bid shall be considered unless such cash, cashier's check, certified check, or bidder's 
bond is enclosed therewith. 
 

2.5 Withdrawal of Bids:  Any bid may be withdrawn at any time prior to the time fixed in the 

public notice for the bid opening only by filing written request for the withdrawal with the City 
Clerk. The request shall be executed by the bidder or his representative. The withdrawal of 
a bid prior to the bid opening does not prejudice the right of the bidder to file a new bid.  No 
bids may be withdrawn after the time fixed in the public notice for opening of bids. 
 

2.6 Rejection of Bids:  Any bid may be rejected by the City of Tulare City Council or City of 

Tulare Board of Public Utilities if they show any alterations of form, additions not called for, 
conditional or alternative bids, incomplete bids, erasures or irregularities of any kind. 
 
THE RIGHT IS RESERVED BY THE CITY TO REJECT ANY AND ALL BIDS 

 

 CONTRACT – AWARD AND EXECUTION 

3.1 The Contract:  The documents in the Contract and its Attachments include the bid 

solicitation contents, bonds, insurance certificates, any amendments, drawings, and 
approved Contractor submittals. 
 
The Contract comprises the entire agreement between the City and the Contractor 
concerning the Work and supersedes any prior negotiations, representations or 
agreements, either written or oral. The Contract may be amended or modified only by an 
instrument in writing and fully executed by the authorized parties to the Contract. 
 

3.2 Intent of the Contract:  The intent of the Contract is to include all labor, materials, 
equipment, transportation, and all other costs and expenses necessary for the proper 
execution and completion of the Work by the Contractor.   
 
Notwithstanding anything in these General Provisions, full compensation for performing all 
work as shown, as specified, and as directed by the City is considered to be included in the 
various bid items, and no additional payment will be made. 
 
The Contractor shall not take advantage of any apparent error or omission in the plans, 
estimated quantities or specifications. In the event Contractor discovers an error or omission 
after contract execution, the Contractor shall immediately notify the City Contract 
Representative. The City Contract Representative shall make any corrections necessary to 
fulfill the intent of the contract. 
 
The Contract shall be construed in accordance with the laws of the State of California, the 
City of Tulare, and all laws regulating the construction of public works by the City, which are 
hereby incorporated by reference and made a part of the Contract as if fully set forth herein. 
 
Materials or work described in words, which have a well- known technical or trade meaning, 
shall be held to refer to such recognized standards. 
 
The organization of the Contract into divisions, sections or articles is solely for convenient 
reference and ease of review.  Neither the headings nor divisions have any legal or 
contractual significance and shall not control division of the Work by the Contractor. 
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The Contractor shall include the cost of all reasonably anticipated utility fees, permits, 
licenses, etc. in each estimate or proposal submitted to City and hereby represents that all 
such costs have been included to the greatest extent feasible in any documents, 
projections, estimates, or proposals that formed the basis of negotiations and eventual 
execution of the Contract. 
 

3.3 Award of Contract:  The award of the contract, if it be awarded, shall be made to the 

responsive, responsible bidder meeting the specifications and requirements of the bid, 
having the lowest bid and satisfactory qualifications and performance record as determined 
by the City Contract Representative.  Such award will be made within sixty (60) days after 
the opening of proposals. 

1. Cost Factors: lowest responsive, responsible bid. 

2. Non-Cost Factors: the Bidder’s attention is directed to the “References for Construction 
Projects Completed,” contained in the Bid Proposal. The Bidder shall complete 
reference forms as directed. The City Contract Representative will check references 
and evaluate Bidder’s performance on these projects. The City Contract 
Representative’s evaluation of the Bidder’s performance on the projects will be used in 
the consideration of an award of a contract. The City Contract Representative’s 
evaluation will be based on factors including the following: 

2.1. Completion of construction projects within prescribed time, 

2.2. Experience in construction of projects of the same type of project for which the 
Bid Proposal is being submitted, 

2.3. Contract Change Order history, 

2.4. Ability to adhere to construction standards and requirement during the 
prosecution of work, and 

2.5. Quality of workmanship and need to repair defective work. 

3.4 Return of Bidder's Guaranties:  Within ten (10) working days after the award of the 

contract, the City Clerk will return the bid guaranties accompanying the bids which are not 
to be considered in making the award.  All other bid guaranties will be held until the contract 
has been finally executed, after which they will be returned to the respective bidders whose 
proposals they accompany. 
 

3.5 Contract Bonds: The successful Contractor shall furnish two bonds required by California 

Public Contract Code.  Each of said bonds shall be executed in a sum equal to one hundred 
percent (100%) of the contract price.  One of the said bonds shall guarantee the faithful 
performance of said contract by the Contractor; and the other bond shall secure the 
payment of claims for labor and materials.  The Contractor shall also furnish a Maintenance 
Bond as specified in the Special Provisions.  All contract bonds shall originate from a 
California “Admitted Surety Insurer” listed in the Federal Register. An “Admitted Surety 
Insurer” is defined pursuant to California Code of Civil Procedures, Section 995.120.   
 

3.6 Execution of Contract:  Execution of the Contract by the Contractor is a representation 
that the Contractor has thoroughly examined the Contract.  The Contract shall be signed by 
the successful bidder and returned, together with the contract bonds, within ten (10) working 
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days, after the bidder has received notice that the contract has been awarded.  No proposal 
shall be considered binding upon the City until the execution of the contract. 
 
Failure to execute a contract and file acceptable bonds as provided herein within ten (10) 
working days after the bidder has received notice that the contract has been awarded, shall 
be just cause for the annulment of the award and the forfeiture of the proposal guarantee. 
 

 CONTRACT – ADMINISTRATION 

4.1 Ownership of the Contract: The Construction Documents, including, but not limited to, the 
Contract, the drawings, and Bid/Contract Documents are the property of the City and are 
not to be used by the Contractor or any subcontractor on other projects outside the scope 
of the Work without the expressed written consent of the City. 
 

4.2 Lines of Authority and Communications:  The City Manager is the City official with overall 

authority and responsibility for the award and administration of City Contracts. The City 
Manager and/or his/her designated representative, after consultation with the City Contract 
Representative has the ultimate authority to resolve disputes concerning Contract 
performance and to stop the Work whenever that stoppage may be necessary to ensure 
the proper execution of the Work. 
 
The City Contract Representative is the designated representative of the particular City 
department for which the Work is being constructed (the "user department") or the City 
department which is responsible for oversight of the work. 
 
Day-to-day administration of the Contract is the responsibility of the City Contract 
Representative. The City Contract Representative shall act as surveillant and technical 
advisor for the City. 
 
The Contractor shall supervise and direct the Work, shall be solely responsible for, and 
have control over, construction means, methods, techniques, sequences, procedures, and 
for coordinating all portions of the Work, unless the Contract gives contradictory specific 
instructions concerning these matters. 
 
Except where the Contract otherwise provides or where direct communication has been 
specifically authorized, the Contractor shall communicate with the City Contract 
Representative regarding all matters relating to the Work and the Contract.  Only upon 
unsuccessful communication or attempts at communication shall the Contractor 
communicate with the City Manager or his/her designee regarding the same.  
 

 SCOPE OF WORK 

5.1 Work to Be Done:  The work to be done consists of obtaining all permits, paying all fees, 
and furnishing all labor, materials, methods and processes, implements, tools, and 
machinery except as otherwise specified which are necessary and required to construct 
and put in complete order for use in the work designated in the contract, and to leave the 
grounds in a neat condition. 

 
5.2 Contract Prices:  Bid prices submitted shall become contract prices with the execution by 

all parties of the Contract Document.  The bidder shall include the entire cost of the Work 
in the bidder’s bid prices, and it is understood and agreed that there is included in such 
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prices the cost of all permits, fees, labor, materials, equipment, and all incidental expense 
of whatever nature necessary to complete the work contemplated in the Construction 
Documents including but not limited to the plans, drawings, General Conditions, Special 
Provisions, and Technical Specifications and that no further payment will be made 
therefore, except where Change Order and/or force account work is authorized by the City 
Contract Representative. 
 

5.3 Alterations:  By mutual consent in writing of the parties signatory to the contract, alterations 
or deviations, increases or decreases, additions or omissions, in the plans and 
specifications may be made and the same shall in no way affect or make void the contract. 
 
The City of Tulare reserves the right to increase or decrease the quantity of any item or 
portion of the Work, or to omit portions of the Work as may be deemed necessary or 
expedient by the City Contract Representative. 
 

5.4 Extra Work and Force Account:  The City Contract Representative may order extra work 

or make changes by altering, adding to, or deducting from the Work via Change Order.  
Additionally, new and unforeseen work will be classed as extra work when such work cannot 
be covered by any of the various items or combination of items for which there is a bid price. 
 
All Change Order work shall be performed under the same terms and conditions of the 
original description of the Work, except for any extension of completion times necessitated 
by said Change Order(s). Certified payrolls shall be submitted with each billing for extra 
work. 
 
The value of any additional work ordered by the City shall be determined as follows: 
 

a. By estimate and acceptance in a lump sum; or 

b. By unit prices in the Construction Services Agreement or the Contract; or  

c. By a fixed fee; or 

d. By force account. 

The Contractor shall do no extra work except upon written order from the City Contract 
Representative.  For such extra work the Contractor shall receive payment as previously 
agreed upon in writing, or Contractor shall be paid on force account.  In any emergency 
affecting the safety of persons or property, the Contractor shall act, at his discretion, to 
prevent threatened damage, injury or loss to life and/or property.  The Contractor shall 
immediately notify the City Contract Representative of any work performed under this 
provision.  Any additional compensation or extension of time claimed by the Contractor on 
account of emergency work shall be reviewed and determined as provided in this section.   
 
If the work is done on force account, the Contractor shall receive actual cost of all materials 
furnished by him as shown by his paid vouchers plus fifteen percent (15%). However, the 
City reserves the right to furnish such materials required as it deems expedient and the 
Contractor shall have no claim for profit on the cost of such materials. 
 
For all labor that is necessary, the Contractor shall receive the actual amount paid for labor 
including benefits as shown on certified payrolls or the current prices in the locality which 
shall have been previously determined and agreed to in writing by the Engineer and the 
Contractor, whichever is less, plus fifteen (15%) percent.  The price paid for labor shall also 
include compensation insurance paid by the Contractor on the labor supplied as evidenced 
by a billing from the insurance carrier.    
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For all equipment that is necessary, Contractor shall receive the current prices in the locality 
which shall have been previously determined and agreed to in writing by the City Contract 
Representative and by the Contractor, plus fifteen percent (15%).   
 
The additional fifteen percent (15%) the Contractor shall receive on extra work for materials, 
labor and/or equipment includes the cost of bonds, insurance, overhead and profit for the 
work.    
 
All extra work and force account shall be documented daily upon report sheets prepared by 
the City Contract Representative, furnished by the Contractor, and signed by both parties, 
which daily reports shall thereafter be considered the true record of extra work or force 
account work done. 
 
Daily reports shall be submitted no later than the second working day following the work for 
labor and equipment involved and no later than the fifth working day for material invoices 
and specialized forces.  Unless otherwise permitted by the City Contract Representative, 
no payment will be made for extra work on a force account basis if it has not been reported 
within the time and in the manner specified. 
 

5.5 Substandard Work:  The City may, in its sole discretion, determine the Work to be 
acceptable, but of diminished value rather than require removal, repair, or replacement of 
non-conforming work or materials.  If the City elects this option, the Engineer shall issue a 
Change Order incorporating the necessary revisions in the Contract, including any 
appropriate reduction in the contract price.  Any such Change Order does not require the 
signature or approval of the Contractor but does require the signature and approval of the 
City Manager or designee.  Acceptance of non-conforming work shall not constitute a waiver 
on the City’s part relating to any portion of the Work other than that specifically identified in 
the Change Order. 
 

5.6 Removal of Obstructions:  The Contractor shall remove and dispose of all structures, 

debris, or other obstructions of any character to allow for the construction of the proposed 
Work, as required by the City Contract Representative. 
 

5.7 Public Utilities:  The Contractor shall contact Underground Service Alert (U.S.A.) at 811 
prior to any excavation work. 
 
The Contractor shall cooperate with the public utility companies who may be engaged on 
related or adjacent work and Contractor shall so conduct operations so as not to interfere 
with such work, nor to injure or damage such work. 
 
The locations in public streets of pipes, conduits, and other facilities as furnished by the 
public utility companies and by the City, are indicated on the plans.  However, the City 
makes no representation as to the accuracy of said locations (horizontal and vertical), and 
Bidders are herewith instructed to apply to companies and City departments concerned, for 
any additional information which may be required. 
 
The fact that any underground facility is not shown on the plans shall not relieve the 
Contractor of his responsibility in protecting such underground facilities from injury or 
damage.  It shall be the Contractor's responsibility to ascertain the existence of any 
underground improvements or facilities which may be subject to damage by reason of his 
operations.  The contractor shall notify Underground Service Alert (USA) a minimum of 48-
hours prior to the start of work. Upon exposing any utility’s underground facility, the 
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contractor shall notify that owner of that utility immediately. 
 

5.8 Final Cleaning Up:  Upon completion and before making application for acceptance of the 

work, the Contractor shall clean the facility, street or road, borrow pits, and all ground 
occupied by him in connection with the work, to the satisfaction of the property owner, of all 
rubbish, excess materials, temporary structures and equipment.  All parts of the work shall 
be left in a neat and presentable condition. 
 
 

5.9 Maintenance:  At Contractor’s own expense, the Contractor shall make all necessary 

repairs and replacements to remedy in a satisfactory manner any and all defects due to 
faulty materials or workmanship, or due to disturbance of or damage to City improvements 
by the Contractor's operations under the contract and contrary to the specifications, or due 
to any other failure to comply with the specifications, when such defects occur in any part 
of the Work done under the contract, or upon surface improvements of the City such as 
pavements, curbs, gutters, driveway approaches, walks, tracks, poles, wires, walls, 
stairways, or other surface structures provided that such defect or defects be detected 
within one (1) year following the date of acceptance of the work. 
 
After receiving written notification by the City Contract Representative, should the 
Contractor fail to remedy promptly any such defect occurring as set forth above, or should 
the best interest of the City require an immediate remedy without delay incident of such 
notification, the City Contract Representative may cause such repairs, replacements, or any 
other remedy to be made, and the expense so incurred shall be chargeable to and shall be 
paid by the Contractor. 
 
Nothing in this section shall be construed as a waiver, or impairment of any of the City's 
rights under the contract, or of any other recourse provided by law to correct defects. 
 

 CONTROL OF WORK 

6.1 Responsibilities of the City Contract Representative:  The City Contract Representative 

shall decide any and all questions which may arise as to the quality or acceptability of 
materials furnished and work performed, and as to the manner of performance and rate of 
progress of the work; all questions which arise as to the interpretation of the plans and 
specifications; all questions as to the acceptable fulfillment of the contract on the part of the 
Contractor, and all questions as to claims and compensation. 
 
The City Contract Representative's decision shall be final and the City Contract 
Representative shall have executive authority to enforce and make effective such decisions 
and orders that the Contractor fails to carry out promptly.   
 
Unless the Contractor is responsible for design of the Work, the City Contract 
Representative shall furnish to Contractor, free of charge, up to three (3) copies of the 
project plans, specifications, and available instructions.  The City Contract Representative 
may furnish additional clarifications or interpretations, in writing or by drawings, as may be 
necessary for the proper progress of the Work. Such additional clarifications and 
interpretations shall be furnished with reasonable promptness, and the Contractor shall not 
do work without drawings or written clarifications, where needed.  All drawings, 
specifications, and copies thereof, furnished by the City Contract Representative are City 
property.  They are not to be used on other work and, with the exception of the signed 
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Contract, are to be returned to the City Contract Representative at the completion of the 
Work. 
 
The City Contract Representative shall engage in general surveillance of the Work. By 
making sufficient periodic visits to the site of the Work, the City Contract Representative 
shall become thoroughly familiar with the progress and quality of completed portions of the 
Work, and will assess if the Work is being performed in a manner indicating that the Work, 
when completed, will be in accordance with the Contract. 
 
The City Contract Representative will decide all questions which may arise as to the quality 
and acceptability of materials furnished, work performed, rate of progress, and all questions 
which may arise as to the interpretation of the drawings and specifications. 
 
The City Contract Representative shall have the authority to reject work that is not in 
conformity with the Contract and to order additional inspections and testing of the Work. 
The City Contract Representative's failure to discover/reject materials or work not in 
accordance with the plans, specifications, or Contract Documents shall not be considered 
acceptance thereof or a waiver of any sort.  Any failure of the City Contract Representative 
to properly perform inspections, tests, approvals, or other responsibilities under the Contract 
shall not relieve the Contractor from its contractual responsibilities or its obligation to 
perform and complete the Work in strict accordance with the Contract Documents. 
 
The City Contract Representative shall conduct an initial review of written Change Orders 
submitted by the Contractor and approve or deny the same, in writing.  The City Contract 
Representative may prepare Change Orders, provide field clarifications and connections.  
All Change Orders shall be approved by the City Manager/designee prior to work being 
performed pursuant to the Change Orders.  In the event of safety emergencies that may 
cause injury or loss of life to any person, or circumstances reasonably anticipated to cause 
damage to private or public property, the City Contract Representative may issue Change 
Orders necessary to avert, or mitigate to the greatest extent possible, any loss of life, injury, 
or property damage.  Any Change Orders issued pursuant to this section shall be clearly 
labeled “Emergency Change Order” upon approval by City Contract Representative and 
Contractor may immediately begin work pursuant upon receipt of said order, without waiting 
for City Manager/designee approval. 
 
The City Contract Representative, pursuant to Section 13 – “Claims and Disputes” of these 
General Provisions, shall make recommendations to the City Manager as to all claims of 
the Contractor. 
 
The City Contract Representative will review and process the Contractor's monthly 
Estimates for Payment, Invoices, etc. as more fully set forth in Section 10 – “Measurement 
and Payment of these General Provisions.” 
 
The City Contract Representative will conduct inspections to determine the dates of 
Substantial Completion and Final Completion and will certify such dates to the City 
Manager. 
 
The City Contract Representative will not have control over or responsibility for construction 
means, methods, techniques, sequences or procedures, or for safety precautions/programs 
in connection with the Work, since these are solely the Contractor's responsibility. Failure 
of the City Contract Representative to note unsafe working conditions, conditions 
dangerous to the general public, or to stop work on account of such conditions, shall not be 
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deemed approval of such conditions and shall not relieve the Contractor of sole 
responsibility for such conditions. 
 

6.2 Responsibilities of the Contractor:  It shall be the duty of the Contractor to carefully study 

and compare all drawings, specifications, and instructions. If any discrepancies, errors, 
omissions or inconsistencies are discovered in the drawings or specifications, or between 
the drawings and specifications, or if there are any conflicts between existing site conditions 
and the requirements of the drawings or specifications, the Contractor shall immediately 
call all discrepancies to the attention of the City Contract Representative. If the Contractor 
performs any construction activity knowing it involves an error, inconsistency, or omission 
in the Contract without notice to the City Contract Representative, the Contractor shall 
assume full responsibility for such performance and shall pay a proportionate share of the 
attributable costs for correction. 
 
The Contractor shall be required to use for data and dimensions, figures marked on the 
drawings in reference to what the drawings may measure to scale; but in the absence of 
figured dimensions, scaled dimensions may be used with the prior written concurrence of 
the City Contract Representative.  The Contractor shall verify all dimensions shown and 
check all measurements relating to any present building or buildings, level or grades, walks, 
driveways, or other existing conditions before executing any work.  Errors or inconsistencies 
shall be reported to the City Contract Representative immediately. 
 
Change Orders will not be issued to cover any cost, loss, or expense for additional labor or 
materials required to rectify any error or inconsistency in the drawings and specifications 
unless prior notification is given by the Contractor to the City Contract Representative. 
 
The Contractor shall perform the Work in accordance with the Contract and with shop 
drawings, product data, and samples that have been approved by the City Contract 
Representative. 
 
Notwithstanding the above provisions, if the Contractor is responsible for the design of the 
Work, the Contractor shall ensure the accuracy and completeness of the drawings, 
specifications, and instructions. If any discrepancies, errors, omissions, or inconsistencies 
are discovered in the drawings or specifications, or between the drawings and 
specifications, or there are any conflicts between existing site conditions and the 
requirements of the drawings or specifications, the Contractor shall immediately call all such 
discrepancies to the attention of the City Contract Representative and the Contractor shall 
be responsible for any required corrective action. 
 
Contractor’s Supervision:  The Contractor shall efficiently and continuously supervise and 
direct the Work, using its best skill and attention.  Unless the Contract specifically provides 
otherwise, the Contractor shall be solely responsible for and shall exercise control over 
construction means, methods, techniques, and procedures and shall coordinate the 
sequences of all portions of the Work. 
 
The Contractor shall provide an experienced and capable superintendent/project manager, 
approved by the City Contract Representative, who shall physically be present at the project 
site during all times in which work is being performed.  The superintendent/project manager 
shall not be changed without concurrence of the City Contract Representative, unless s/he 
ceases to be in the Contractor's employ. The superintendent/project manager shall 
represent the Contractor and all notifications given to him/her shall be as binding as if given 
to the Contractor. 
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The Contractor hereby expressly agrees that, to the same extent that Contractor is 
responsible for acts or omissions of its agents, representatives, and direct employees, 
Contractor shall be responsible to the City and any other injured party for acts and/or 
omissions of Contractor’s subcontractors and/or of any persons either directly or indirectly 
employed by the Contractor. 
 

6.3 Plans:  All authorized alterations affecting the requirements and information given on the 

approved Plans shall be in writing.  No changes shall be made of any plan or drawing after 
the same has been approved by the City Contract Representative, except by direction of 
the City Contract Representative. 
 
Working drawings or Plans for any structure not included in the Plans furnished by the City 
shall be approved by the City Contract Representative before any work involving these 
Plans shall be performed, unless approval is waived in writing by the City Contract 
Representative. 
 
It is mutually agreed that approval by the City Contract Representative of the Contractor's 
working plans does not relieve the Contractor of any responsibility for accuracy of dimension 
and details, and that the Contractor shall be responsible for agreement and conformity of 
Contractor’s working plans with the approved plans and specifications. 
 

6.4 Conformity with Plans:  Finished surfaces in all cases shall conform to the lines, grades, 

cross sections, and dimensions shown on the approved plans.  Deviations from the 
approved plans, as may be required by the needs/demands of construction, will be 
determined in all cases by the City Contract Representative and authorized in writing. 
 

6.5 Coordination of Plans and Specifications:  These specifications, Special Provisions, and 

technical specifications, the plans, and all supplementary construction documents are 
essential parts of the contract, and a requirement occurring in one is as binding as though 
occurring in all.  The documents are intended to be complementary, cooperative, and to 
describe, and to provide for a complete Work.   
 
If a discrepancy exists: 

A. Governing ranking of Contract parts in descending order is: 

1. Any and all Amendments. 

2. Special Provisions 

3. The Contract including this Agreement 

4. Project Specifications 

5. Project Plans 

6. City Standard Specifications 

7. City Standard Plans 

8. Supplemental project information and specifications 

9. Bonds and Insurance 

B. Written numbers and notes on a drawing govern over graphics  

C. Detail drawing governs over a general drawing  

D. Specific specification governs over a general specification  
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E. Specification in a section governs over a specification referenced by that section 

In case of discrepancy between the total cost shown for a bid item and the numerical unit 
cost, the numerical unit cost shall govern and payment shall be based on the numerical unit 
cost. In case of discrepancy between the written unit price and the numerical unit cost, the 
written unit price shall govern and payment shall be based on the written unit price. In case 
of conflict between the sum of the total costs of the bid items and the total project bid, the 
sum of the total costs of the bid items shall govern. 
 
If a discrepancy is found or confusion arises, the Contractor shall immediately notify the 
City Contract Representative in writing. 
 

6.6 Interpretation of Plans and Specifications:  Should it appear that the work to be done, 

or any matter relative thereto, is not sufficiently detailed or explained in these specifications, 
plans, and the Special Provisions, the Contractor shall apply to the City Contract 
Representative for such further explanation as may be necessary, and shall conform to 
such explanation or interpretation as part of the contract, so far as may be consistent with 
the intent of the original specifications.  In the event of doubt or question relative to the true 
meaning of the specifications, reference shall be made to the City Contract Representative 
whose decisions thereon shall be final. 
 

6.7 Lines and Grades:  Stakes will be set by the Engineer as the Engineer determines to be 
necessary to establish the lines and grades required for the completion of the work specified 
in these Specifications, on the Plans, and in the Special Provisions. 

 
All distances and measurements are given and will be made in a horizontal plane.  Grades 
are given from the top of stakes or nails, unless otherwise noted on the plan or cut sheets. 
 
Three consecutive points shown on the same rate of slope must be used in common, in 
order to detect any variation from a straight grade, and if any discrepancy is not reported to 
the City Contract Representative, the Contractor shall be responsible for any error in the 
finished work. 
 
The Contractor shall give at least (2) two working days’ notice in writing when Contractor 
will require the services of the City Contract Representative for laying out any portion of the 
work.  The Contractor shall furnish the City Contract Representative such facilities and labor 
necessary for marking and maintaining points and lines as Contractor may require. 
 
The Contractor shall preserve all stakes and points set for lines, grades, or measurements 
of the work in their proper places until authorized to remove them by the City Contract 
Representative.  All expenses incurred in replacing stakes that have been removed without 
proper authority shall be paid by the Contractor. 
 

6.8 Inspection:  The City shall at all times have access to the work during construction, and 

shall be furnished with every reasonable facility for ascertaining full knowledge respecting 
the progress, workmanship, and character of materials used and employed in the work. 
Unless otherwise specifically provided in the Contract, City Inspectors who perform day-to-
day inspections of the Work for compliance with applicable codes will have authority to 
require compliance with drawings, specifications, applicable codes, and may provide 
clarification of any unspecified or unclear item or situation. 
 
If the drawings or specifications, laws, ordinances, or any public authority requires any work 
to be specially tested or approved, the Contractor shall give the City Contract 
Representative timely notice of its readiness for inspection. If the inspection is by an 
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individual, authority, or entity other than the City Contract Representative or the Public 
Inspectors, the Contractor shall advise the City Contract Representative of the date fixed 
for such inspection. 
 
Piping, wiring, ducts, etc., shall not be covered before any required inspection, approval, 
and certificate issuance.  In the event that any work designated for inspection is covered 
prior to inspection, it must be uncovered by the Contractor when inspection is ordered.  The 
Contractor shall be responsible for any expenses relating to said uncovering and re-
covering. 
 
Whenever the Contractor varies the period during which work is carried out on each day, 
Contractor shall give due notice to the City Contract Representative so that proper 
inspection may be provided.  Any work done in the absence of the City Contract 
Representative will be subject to rejection. 
 
The inspection of the work shall not relieve the Contractor of the obligation to perform the 
Work in accordance with the Contract.  Defective work shall be made good and unsuitable 
materials may be rejected, notwithstanding the fact that such defective work and unsuitable 
materials have been previously overlooked by the City Contract Representative and 
accepted or estimated for payment. 
 
Special Inspections and Testing of Materials:  All equipment and materials used in the 
construction of the Work, especially those upon which the strength and durability of the 
structure may depend, will be subject to adequate inspection and testing in accordance with 
accepted standards, to establish conformance with specifications and suitability for the use 
intended, as determined by the City Contract Representative. 
 
The performance of tests and the engagement of testing laboratories or agencies must have 
the prior approval of the City Contract Representative.  Required testing will be made 
at City expense when the Contractor notifies the City Contract Representative the item is 
ready for testing.  If the initial test for an item fails, all subsequent re-testing shall be at the 
Contractor’s expense, and the costs of subsequent re-testing shall be deducted from City 
payments made to the Contractor.  All tests will be taken at the direction of the City Contract 
Representative. 
 

6.9 Removal of Defective and Unauthorized Work:  The Contractor shall promptly replace, 

correct, or complete all work which is defective in its construction or deficient in any of the 
requirements of these specifications and shall bear the expense of correcting the work of 
other contractors destroyed or damaged by removal or replacement of any materials or 
portion of the Work rejected as non-compliant.  The City shall provide written notice of 
rejection for non-compliance and the deadline for removal. Upon failure on the part of the 
Contractor to comply forthwith with any order of the City Contract Representative made 
under the provisions of this article, the City Contract Representative shall have authority to 
cause defective work to be remedied or removed and replaced, and unauthorized work to 
be removed, and to deduct the costs thereof from any monies due or to become due the 
Contractor.   
 
Any failure on the part of the City to condemn defective work or material at the time of 
construction shall not be deemed an acceptance.  The Contractor shall be required to 
remove, correct, or replace any defective work or material at any time prior to final 
completion and upon demand by the City. 
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Any work done beyond the lines and grades shown on the plans or established by the City 
Contract Representative, or any extra work done without written consent, will be considered 
as unauthorized and will not be paid for. Upon order of the Engineer, unauthorized work 
shall be remedied, removed or replaced at the Contractor’s expense. 
 

6.10 Final Inspections:  Whenever the work provided and contemplated by the contract has 

been satisfactorily completed and the final cleaning up performed, the City Contract 
Representative will make the final inspection.  When the City Contract Representative is 
satisfied that the contract has been fulfilled, the City Contract Representative will 
recommend that the City of Tulare accept the project as completed. 
 

6.11 Correction of Work After Final Payment:  If any work or material is found to be defective 

or non-compliant with Contract requirements, the City shall give written notice thereof to the 
Contractor and the Contractor shall promptly correct the defect or non-compliant work or 
material.  This section shall survive acceptance of the Work or termination of the Contract.  
The Contractor’s responsibility to remove, correct, or replace, under this section shall 
extinguish upon expiration of the applicable time period.  The applicable time period shall 
be that which provides for the latest date in time out of the following: 

1. Twelve (12) months following the date of Final Completion of the Work; or 

2. The period of time prescribed by any special warranty required by the Contract; or 

3. The period of time prescribed by local, state, or federal law.   

If the Contractor fails to remove, repair, or replace within seven (7) calendar days following 
written notice by the City, or any longer period of time as may be provided for in the notice, 
the City may perform the work and charge to the Contractor or the Contractor’s surety all 
expenses incurred, including the actual cost of labor, equipment, and materials. 
 

 CONTROL OF MATERIALS 

7.1 Samples and Tests:  At the option of the City Contract Representative, the City Contract 

Representative shall approve the source of supply of each of the materials before delivery 
is started and before such material is used in the work.  The Contractor or producer of all 
materials to be used in the work for testing shall submit representative preliminary samples 
of the character and quality prescribed for examination as desired by the City Contract 
Representative. 
 
All tests of materials furnished by the Contractor shall be made in accordance with 
commonly recognized standards of national organizations, and such special methods and 
tests as are prescribed in these specifications. 
 
The Contractor shall furnish such samples of materials as are requested by the City 
Contract Representative, without charge.  No material shall be used until it has been 
approved by the City Contract Representative.  Samples will be secured and tested 
whenever necessary to determine the quality of material. 
 
The Contractor may be required to test and furnish test results for up to five tenths of one 
percent (0.5%) of the materials used in this contract.  Materials shall be tested for strength 
by methods described in ASTM Specifications or as identified in the Special Provisions and 
Technical Specifications. 
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7.2 Defective Materials:  All materials not conforming to the requirements of these specific-
ations shall be considered as defective, and all such materials, whether in place or not, shall 
be removed immediately from the site of the work unless otherwise permitted by the City 
Contract Representative.  No rejected materials, the defects of which have been 
subsequently corrected, shall be returned to the work site unless and until approval for its 
use has been given by the City Contract Representative in writing. 
 
Upon failure on the part of the Contractor to comply with any order of the City Contract 
Representative made under the provisions of this article, the City Contract Representative 
shall have authority to remove and replace defective material and to deduct the cost of 
removal and replacement from any monies due or to become due the Contractor. 
 

7.3 Standard of Materials:  The Contractor warrants to the City that all materials and 

equipment furnished under the Contract will be new unless otherwise specified, and that all 
and any part of the Work will be of good quality, free from faults and defects, and in 
conformance with the Contract. All work not conforming to these standards, including 
substitutions not properly approved and authorized, may be considered defective.   
 
Materials not conforming to the specifications shall be rejected and promptly removed from 
the work site, unless otherwise directed by the City Contract Representative.   
 
Wherever the name or brand of a manufactured article is used herein, it is intended to 
indicate a standard or measure of quality and utility.  After the Contract Price for the Work 
has been agreed to by the City, changes of brand-named, trade-named, trademarked, or 
patented articles, or any other substitutions will be allowed only by written order signed by 
the City Contract Representative. Unless otherwise agreed to via Change Order, the City 
shall receive all benefits of the difference in costs when a substitution is approved.  Materials 
incorporated in the work and not specifically covered in the specifications shall be of the 
highest quality and the best of their kind typically used in the same trade. 
 
The Contractor shall furnish all materials required to complete the work, except those 
expressly specified to be furnished by the City.  The Contractor shall receive, inventory, 
store, inspect, protect, distribute, and install City furnished material, unless otherwise 
specified. The cost of handling and placing all materials after they are delivered to the 
Contractor shall be considered as included in the contract price.  The Contractor shall be 
responsible for all material delivered to the Contractor. It is the Contractor’s responsibility 
to notice the City Contract Representative of any visible defects with materials to be 
supplied by the City prior to accepting the material. Once accepted, the Contractor will be 
responsible for the condition of material supplied by the City. Deductions shall be made 
from any monies due the Contractor as reimbursement for any shortages or deficiencies, 
from any cause whatsoever, for any damage which may occur after delivery, and for any 
charges relating to late delivery. 
 

 LEGAL RELATIONS AND RESPONSIBILITIES TO THE 
PUBLIC 

8.1 Laws to be Observed:  It shall be the Contractor’s responsibility to be fully informed of all 

existing and future State and Federal Laws and all municipal ordinances and regulations of 
the City of Tulare which in any manner affect those engaged or employed in the work, or 
the materials used in the work, or which in any way affect the conduct of the work and of all 
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such orders and decrees of bodies or tribunals having any jurisdiction or authority over the 
same. 
 

8.2 Alien Labor:  The Contractor shall forfeit as penalty to the City of Tulare, ten dollars 

($10.00) for each alien knowingly employed in the execution of the contract, by Contractor 
or by any subcontractor under Contractor on any part of the work herein mentioned, for 
each calendar day, or portion thereof, during which such alien is permitted or required to 
labor in violation of the provisions of the Labor Code and in particular, Sections 1850 and 
1854 thereof, inclusive. 
 

8.3 Hours of Labor:  The Contractor shall forfeit, as penalty to the City of Tulare, twenty-five 
dollars ($25.00) for each laborer, workman or mechanic employed in the execution of the 
contract by Contractor, or by any subcontractor under Contractor, upon any of the work 
hereinbefore mentioned, for each calendar day during which said laborer, workman or 
mechanic is required or permitted to labor more than eight (8) hours in violation of the 
provisions of the Labor Code, and in particular, Sections 1810 and 1816 thereof inclusive. 
 

8.4 Labor Discrimination:  No discrimination shall be made in employment of persons upon 
Public Works because of the race, color, or religion of such persons and every contractor 
for public works violating this section is subject to all the penalties imposed for a violation 
of Chapter I of Part VII in accordance with the provisions of Section 1735 of the Labor Code. 
 

8.5 Prevailing Wage:  The Contractor shall forfeit as penalty, to the City of Tulare fifty dollars 

($50.00) for each laborer, workman, or mechanic employed for each calendar day or portion 
thereof, if such laborer, workman or mechanic is paid less than the general prevailing rate 
of wages hereinafter stipulated for any work done under the attached contract, by 
Contractor, or by any subcontractor under Contractor, in violation of the provisions of the 
Labor Code and in particular Sections 1770 to 1781 thereof, inclusive. 
 
The City of Tulare has ascertained the general prevailing rate of wages applicable to the 
work to be done as set forth in the Notice Inviting Bids. 

 
8.6 Registration of Contractors:  The contractor shall be duly licensed and qualified to 

perform the work addressed under the provisions of this contract.  Before submitting bids, 
contractors shall be licensed in accordance with the provisions of Chapter 9 of Division III 
of the Business and Professions Code.  A contractor or subcontractor shall not be qualified 
to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the 
Public Contract Code, or engage in the performance of any contract for public work, as 
defined in this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor 
to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code 
or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is 
registered to perform public work pursuant to Section 1725.5 at the time the contract is 
awarded. 
 

8.7 Permits and Licenses:  The Contractor shall procure all permits and licenses, pay all 

charges and fees, and give all notices necessary and incidental to the due and lawful 
prosecution of the work. 
 

8.8 Patents:  The Contractor shall assume all responsibilities arising from the use of patented 

materials, equipment, devices, or processes used on or incorporated in the work. 
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8.9 Programming Work and Maintaining Traffic:  The Contractor shall so conduct 
Contractor’s operations as to cause the least possible obstruction and inconvenience to the 
public. 
 
The Contractor shall furnish, erect and maintain such fences, barriers, lights and signs as 
are necessary to give adequate warning to the public at all times that work is under 
construction and of any dangerous conditions to be encountered as a result thereof, and 
Contractor shall also erect and maintain such warning and directional signs as required by 
the Inspector. 
 
Residents along the road or street shall be provided access to driveways, houses and 
buildings, as directed by the City Contract Representative.  Temporary crossings shall be 
provided and maintained in good condition. 
 
Not more than one cross or intersecting street or road shall be closed at any one time 
without the approval of the City Engineer.  In order to protect the public from dust nuisance, 
or damage to property along the line of work, the Contractor shall adequately sprinkle the 
grade with water or other dust palliatives approved by San Joaquin Valley Air Pollution 
Control District as often as necessary to control the dust. 
 

8.10 Protection of Persons and Property:  The Contractor shall be responsible for initiating, 
maintaining, supervising, and directing all safety precautions and programs while 
performing the Work. 
 
The Contractor shall be responsible for the protection of all Work until completion and final 
payment is made, including any material or equipment to be incorporated, whether in 
storage on or off the Work site. 
 
The Contractor shall, at their own expense, replace damaged or lost material, or repair 
damaged parts of the Work or of other property at the work site or adjacent thereto, and the 
Contractor and their sureties shall be liable therefor. 
 
The Contractor shall assume all risks from floods and casualties and shall make no claim 
for damages for delay from such causes.  However, a reasonable extension of time on 
account of such delays may be allowed, subject to the conditions contained in Section 9 – 
“Prosecution and Progress” of these General Provisions. 
 
In the event the Contractor encounters material reasonably believed to be a hazardous 
material, such as asbestos or polychlorinated biphenyl (PCB), the Contractor shall 
immediately stop work in the area affected and report the condition to the City Contract 
Representative. 
 
The Contractor shall take all necessary precautions for the safety of employees and other 
persons who may be affected thereby, and shall comply with all applicable provisions of 
Federal, State and Municipal safety laws and building codes to prevent accidents or injury 
to persons.  
 
The Contractor warrants it is fully familiar and shall comply with all safety requirements of 
the Occupational Safety and Health Act (29 U.S.C. Sections 641-678, or as amended or re-
codified from time to time). Also, the Hazard Communication Act relating to the use of 
hazardous materials (29 C.F.R. 1910-1200, or as amended or re-codified from time to time), 
as promulgated by the Federal Government and as implemented by the State of California, 
and that it will be solely responsible for all fines and penalties provided for by law for any 
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violation of such Act and, furthermore, shall require all subcontractors to comply with such 
Acts and with the provisions of this Section.  Any claims arising out of alleged violations of 
such Acts are covered by the indemnification set forth in Section 801.11. 
 

8.11 Indemnification:  To the fullest extent permitted by law, Contractor, its successors, assigns 
and guarantors, shall pay, defend, indemnify and hold harmless City of Tulare, its agents, 
representatives, officers, directors, officials and employees from any and all liability, claims 
or damages of whatsoever kind or character, and against all allegations, demands, 
proceedings, suits, actions, claims, damages, losses, expenses, including but not limited 
to, attorney fees, court costs, and the cost of appellate proceedings, and all claim adjusting 
and handling expense, related to, arising from or out of or resulting from any actions, acts, 
errors, mistakes or omissions caused in whole or part by Contractor, Contractor's 
independent contractors, employees, representatives, agents and invitees, and the passive 
or active negligent acts or omissions of the City of Tulare or its officers, employees and 
agents while acting within the scope of their duties regarding the Work to be performed 
pursuant to this Agreement. 
 
The Contractor agrees that the use of any and all public streets and improvements, which 
are part of or subject to this Contract shall be at all times, prior to the final acceptance by 
the City of Tulare, the sole and exclusive risk of the Contractor.  The Contractor further 
specifically agrees that Contractor shall indemnify and hold free of any liability the City of 
Tulare for any accident, loss, or damage to the work which is the subject of this Contract 
prior to its completion and acceptance by the city. 
 

8.12 Public Liability Insurance: The insurance requirements for Contractor together with the 
special endorsement forms, which the Contractor is expected to deliver, are annexed into 
this Bid/Contract Document and are considered a part of the contract.  Said insurance 
requirements for Contractor require naming the City of Tulare, its officers, employees and 
agents as co-insured’s and shall protect them from claims for personal injury, death or 
property damage suffered by third persons or by officers, employees and agents of the 
Contractor, and arising out of or in connection with the work which is the subject of this 
Agreement.  As a condition precedent and prior to commencement of the work to be 
performed pursuant to this Agreement, the Contractor agrees to: 

a) Obtain insurance coverage of the types and amounts required in this subsection and 
keep such insurance coverage in force throughout the life of the Contract. The 
Contractor will provide satisfactory certificates of the required coverage to the 
Contracting Officer before beginning the Work. All policies will contain an 
endorsement providing that written notice be given to the City at least thirty (30) 
calendar days prior to termination, cancellation or reduction in coverage in any policy; 
and 

b) Include the City as an additional insured on the General Liability Insurance and 
Automobile Liability Insurance policies with respect to liability arising out of the 
performance of the Work. The Contractor agrees that the insurance required 
hereunder will be primary and that any insurance carried by the City will be excess 
and not contributing; and 

c) Provide and maintain minimum insurance coverage as follows: 

  



 

CITY OF TULARE  
2018 Annual Street Striping Project 
GENERAL PROVISIONS   Page 25 of 85 

Coverage Afforded         Limits of Liability 
Worker’s Compensation        Statutory 
 
Commercial General Liability Insurance       $2,000,000 Bodily Injury and 
Including:           Property Damage, Combined  

a) Products & Completed Operations       Single Limit 

b) Blanket Contractual 

c) Explosion, Collapse & Underground Hazard 

 
Automobile Liability Insurance including:       $2,000,000 Bodily Injury and 

a) Non-owned          Property Damage, Combined  

b) Leased           Single Limit 

c) Hired Vehicles 

 
[  ] Checked if Applicable 
Builder’s Risk Insurance including Contract Value (Less site      preparation) 
 
8.12 (a) Notwithstanding any inconsistent statement in the insurance policy or certificate or 

any subsequent endorsement attached thereto, the City of Tulare shall be insured 
or named as additionally insured, covering the work which is the subject of this 
Agreement, whether liability is attributable to the Contractor or to the passive or 
active negligence of the City of Tulare.  Said insurance shall be in effect on the 
date the work is commenced and shall expire no sooner than one (1) year after the 
date on which the work is completed and accepted by the City of Tulare.  The cost 
of providing this insurance requirement shall be borne by the Contractor. 

 
8.12 (b) All liability insurance policies shall bear an endorsement or shall have attached a 

rider whereby it is provided that in the event of expiration, cancellation or any 
reduction in scope or coverage of such policies for any reason whatsoever, the 
City of Tulare shall be notified by registered mail, return receipt requested, giving 
it sufficient time before the date thereof to comply with any applicable law or 
statute, but in no event less than thirty (30) days before the cancellation or any 
reduction in scope or coverage is effective. 

 
8.13 Contractor's Responsibility:  Except as provided above, until the formal acceptance of 

the work by the City of Tulare, the Contractor shall have the charge and care thereof and 
shall bear the risk of injury or damage of any other cause whether arising from the execution 
or from the non-execution of the work.  The Contractor shall rebuild, repair, restore, and 
make good all injuries or damages to any portion of the work occasioned by any of the 
above causes before final acceptance and shall bear the expense thereof, except such 
injuries or damages occasioned by acts of the federal government or the public enemy. 
 

8.14 Responsibility of City:  The City of Tulare shall not be held responsible for the care or 

protection of any material or parts of the work prior to final acceptance, except as expressly 
provided in these specifications. 
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 PROSECUTION AND PROGRESS 

9.1 Subletting and Assignment:  The Contractor shall give personal attention to the fulfillment 
of the contract and shall keep the work under Contractor’s control.  The Contractor shall 
ensure that the subcontractors assigned to this Contract are available throughout the term 
of the Contract. In the event that Contractor requests substitution of subcontractors, the 
Contractor shall obtain prior written approval from the City for subcontractor substitution. 
The Contractor shall ensure that substituted subcontractors are equally qualified and 
capable. 
 
The Contractor agrees that each subcontractor shall be bound by the terms of the Contract. 
In the event of a conflict between the substance of a written subcontract and the language 
of this Contract, the language of this Contract shall prevail. 
 
The Contractor shall ensure that each subcontract preserves and protects the rights of the 
City under the Contract with respect to the work to be performed by the subcontractor.  
Where appropriate, the Contractor shall require each subcontractor to enter into similar 
agreements with sub-subcontractors. In this connection, the Contractor shall make 
available to each subcontractor, prior to execution of any subcontract, copies of the Contract 
provisions to which the subcontractor will be bound. Subcontractors shall also make copies 
of applicable portions of the Contract available to their respective subcontractors. 
 
Each subcontract will require the subcontractor to submit to the Contractor, invoices for 
payment in such reasonable time as to enable the Contractor to apply for payment to the 
City in a timely manner.  Invoices shall include any claims for extras, extensions of time, 
and damages for delays or otherwise to the Contractor in the same manner provided in the 
Contract for like claims by the Contractor upon the City. 
 
Subcontractors will not be recognized as such, and all persons engaged in the work of 
construction shall be considered as employees of the Contractor, and their work shall be 
subject to the provisions of the contract and these specifications. 
 
Where a portion of the work sublet by the Contractor is not being prosecuted in a manner 
satisfactory to the City Contract Representative, the subcontractor shall be removed 
immediately on the requisition of the City Contract Representative and shall not again be 
employed on the work. 
 
The Contractor further agrees: 

a) To be bound to the subcontractor by all the obligations that the City assumes to the 
Contractor under this Contract, and by all provisions thereof affording remedies and 
redress to the Contractor from the City. 

b) To promptly pay the subcontractor in accordance with applicable State statute. 

c) That, at all times, the subcontractors' total payments shall be proportionate to the 
value of the labor and materials provided by them. Payment may be preconditioned 
upon the subcontractors providing the Contractor with requested significant partial 
or final lien waivers. 

d) To pay the subcontractor to such extent as may be provided by the Contract or the 
subcontract, if either of these provides for earlier or larger payments than the above.   
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e) To ensure timely payment to subcontractors for their work as performed and for 
materials fixed in place, less any applicable retention, despite any delay by the City 
in making payments to the Contractor for any cause not the fault of the 
subcontractor. 

f) To share or forward, as appropriate, with its subcontractors or, as appropriate, with 
the City, any fire insurance money received by the Contractor under the insurance 
provisions of the Contract. 

g) That no claim for services rendered or materials furnished by the Contractor to the 
subcontractor shall be valid unless written notice thereof is given by the Contractor 
to the subcontractor during the first ten (10) days of the calendar month following 
that in which the claim originated. 

h) To give the subcontractor an opportunity to be present and to submit evidence in 
any contractual claim, controversy or dispute. 

Nothing in this Article shall create any obligation or responsibility on the part of the City to 
ensure payments to any subcontractor(s), except as may be required by law. 
 
Each subcontract agreement for a portion of the Work is hereby assignable by the 
Contractor to the City, provided that: 

a) Assignment is effective at the sole option of the City and only upon termination of 
the Contract for cause pursuant to Section Twelve, Paragraph 12.2 “Termination by 
the City for Cause” of these General Provisions, and only for those subcontract 
agreements which the City chooses to accept by notifying the subcontractor in 
writing; and 

b) Assignment is subject to the prior rights of the surety obligated under Bonds relating 
to the Contract. 

9.2 Separate Contracts:  The City reserves the right to perform construction or operations 

related to the Work with the City's own forces and to enter into separate Contracts in 
connection with other portions of the Work or other construction or operations on the Work 
site. 
 
The Contractor shall afford other Contractors on the Work site reasonable opportunity for 
the introduction and storage of their materials and the execution of their work, and shall 
properly connect and coordinate its work with theirs. 
 
The City Contract Representative shall coordinate the activities of the City's own forces and 
of each separate Contractor connected with the Work. The Contractor and all other 
Contractors on the work site shall review their construction schedules and cooperate with 
the City Contract Representative in coordinating various portions of the Work with the 
schedules of such separate contractors. 
 
If any part of the Contractor's work depends, for proper execution or results, upon the work 
of any other contractor, the Contractor shall inspect and promptly report to the City Contract 
Representative any defects in such work that render it unsuitable for continuance of the 
Contractor's Work. Failure to inspect and report may constitute an acceptance of the other 
contractor's work as fit and proper for the reception of the Contractor's Work, except as to 
defects not then reasonably discoverable. 
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Costs caused by the Contractor because of delays or by improperly timed activities or 
defective construction shall be borne solely by the Contractor. 
 
If the Contractor causes damage to any separate contractor on the site, the Contractor, 
upon due notice, agrees to settle with such separate contractor by agreement or arbitration, 
if he will so settle. If such separate contractor sues the City on account of any damage 
alleged to have been so sustained, the City shall notify the Contractor, who shall defend 
such proceedings and, if any judgment against the City arises therefrom, the Contractor 
shall pay or otherwise satisfy it. 
 
Should separate contractors on the Work cause any damage, cost or loss to the Contractor, 
the City shall not be held responsible or liable therefore in any way other than extensions 
of completion time in accordance with Section 901.10 of these General Provisions. 
 

9.3 Progress and Completion:  The Contractor shall begin work within ten (10) working days 

after receiving “Notice to Proceed,” (Section Fifteen, Subparagraph 1502.1.1) and shall 
diligently prosecute the same to completion before the expiration of the number of working 
days indicated in the Special Provisions, beginning on the date that work begins or 
beginning on the ninetieth calendar day after approval of the contract, whichever occurs 
first. The date shall not be postponed on account of the Contractor’s failure to take any 
action required to commence the Work. 

 

The Contractor shall proceed expeditiously with adequate forces and shall achieve 
Substantial Completion within the agreed upon time frame. If the Contractor is delayed on 
any portion of the Work for any reason whatsoever, it shall expeditiously proceed on other 
portions of the Work which are not affected by such delay. 
 
By execution of the Contract documents, the Contractor acknowledges that the time is of 
the essence and the time described and allotted for in the contract documents for the Work 
to occur is a reasonable period for a competent Contractor to complete the Work. 
 
The City of Tulare reserves the right to extend the time of completion beyond the designated 
completion date. 
 

9.4 Character of Workmen:  If any subcontractor or person employed by the Contractor shall 

fail or refuse to carry out the directions of the City Contract Representative or shall appear 
to the City Contract Representative to be incompetent or to act in a disorderly or improper 
manner, said person shall be discharged immediately on the requisition of the City Contract 
Representative, and such person shall not again be employed on the Work. 
 

9.5 Partial Utilization:  The City may occupy or use any portion of the Work that the City and 
Contractor agree constitutes a separately functioning and usable part of the Work, if the 
City can occupy without significant interference with completion of the remainder of the 
Work.  Such use or occupancy may commence whether or not the portion is substantially 
complete, provided that the City and Contractor have accepted, in writing, their mutual 
responsibilities regarding the occupied/used portion, including but not limited to insurance 
coverage, maintenance, and utilities 
 
Partial use or occupancy of the Work by the City shall not constitute acceptance of any work 
not in compliance with the Contract requirements and standards. 
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9.6 Substantial Completion:  When the Contractor determines that the Work, or any portion 
thereof that the City has agreed to accept separately, is ready for its intended use, it shall 
notify the City Contract Representative in writing of substantial completion and request an 
inspection to certify the same.  Within a reasonable time thereafter, the City Contract 
Representative will inspect the Work, or the designated portion thereof, in the presence of 
the Contractor or Contractor’s designee.  If the inspection discloses any item not in 
compliance with the Contract, the City Contract Representative shall notate the deficiency 
in writing.  Following correction of any deficiencies noted, the Contractor shall submit a 
request for re-inspection by the City Contract Representative, to be conducted in the 
presence of the Contractor or Contractor’s designee.  The Contractor may be responsible 
for additional re-inspection costs, should re-inspections become excessive. When the Work 
or designated portion thereof is determined to be substantially complete by the City Contract 
Representative, the same shall prepare a Certificate of Substantial Completion.  Said 
Certificate shall be signed by both parties and state the date of Substantial Completion and 
the date of inspection or re-inspection.  The Certificate shall list the remaining obligations 
of the City and the Contractor relating to security, maintenance, utilities, damage to the 
Work, and insurance, as well as the date upon which said obligations shall be met. 
 
Once Substantial Completion is certified, the Contractor shall achieve final completion 
within thirty (30) calendar days, unless otherwise agreed upon in writing. 
 

9.7 Final Completion:  Upon receipt of notice from the Contractor that the Work is ready for 

final inspection and upon receipt of a request for final payment, the City Contract 
Representative will inspect the Work, or the designated portion that the City agreed to 
accept separately, in the presence of the Contractor or Contractor’s designee.  The 
Contractor may be responsible for additional re-inspection costs, should re-inspections 
become excessive.  Upon confirmation that all items noted as outstanding in the Certificate 
of Substantial Completion have been completed or corrected, the City Contract 
Representative shall issue Certificate of Final Completion and certify the request for final 
payment, including identification of any adjustments or amounts to be retained. 
 

9.8 Time of Completion and Liquidated Damages:  It is agreed by the parties of the contract 
that in case all the work called for under the contract is not completed before or upon the 
expiration of the time limit as set forth in these specifications, damage will be sustained by 
the City of Tulare, and that it is and will be impracticable to determine the actual damage 
which the City will sustain in the event of and by reason of such delay.  Therefore, by 
execution of the contract, the Contractor agrees the amount of liquidated damages specified 
in the Special Provisions represents a fair and equitable approximation of the City’s 
damages, and the Contractor will pay the City of Tulare the specified amount for each and 
every day's delay beyond the time prescribed to complete the work; and the Contractor 
agrees to pay such liquidated damages as herein provided, and in case the same are not 
paid, agrees that the City of Tulare may deduct the amount thereof from any money due or 
that may become due the Contractor under the contract; not as penalty, but as liquidated 
damages. 
 
It is further agreed that in case the work called for under the contract is not finished and 
completed in all parts and the requirements within the time specified, the City of Tulare shall 
have the right to extend the time for completion or not, as may seem best to serve the 
interest of the City; and if it is decided to extend the time limit for the completion of the 
contract, the City of Tulare shall further have the right to charge to the Contractor, 
Contractor’s heirs, or assignor's sureties, and to deduct from the final payment for the work, 
all or part as it may deem proper, of the actual cost of engineering, inspection, 
superintendence and other overhead expenses which are directly chargeable to the 
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contract, which accrue during the period of such extension except that the cost of final 
surveys and preparation of final estimate shall not be included in such charges. 
 
Permission allowing the Contractor to continue and finish any part of the Work after the time 
fixed for its completion or after the date to which the time for completion may have been 
extended, shall in no way operate as a waiver on the part of the City of any of its rights 
under the Contract. 
 
The Contractor shall not be assessed with liquidated damages nor the cost of engineering 
and inspection during any delay in the completion of the work caused by acts of God or of 
the public enemy, acts of the City, fire, floods, epidemics, quarantine restrictions, strikes, 
freight embargoes, and unusually severe weather, or delays of subcontractors due to such 
causes, provided that the Contractor shall within ten (10) days from the beginning of any 
such delay notify the City Contract Representative in writing of the causes of delay.  The 
City Contract Representative shall ascertain the facts and the extent of delay and his 
findings of the facts thereon shall be final and conclusive. 
 
Once Substantial Completion is certified, the Contractor shall achieve final completion 
within thirty (30) calendar days, unless otherwise agreed upon in writing.  If final completion 
does not occur within the agreed upon number of days, liquidated damages will commence 
on the first calendar day following the agreed upon deadline, until final completion occurs. 
 

9.9 Force Majeure:  Except for payment of sums due, neither party shall be liable to the other 

nor deemed in default under this Contract if and to the extent that such party's performance 
of this Contract is prevented by reason of Force Majeure. The term "Force Majeure" means 
a major occurrence that is beyond the control of the parties affected and occurs without 
their fault or negligence. Force Majeure shall not include late performance by a sub-
contractor unless the delay arises out of a Force Majeure occurrence in accordance with 
this Force Majeure term and condition. 
 
If either party is delayed at any time in the progress of the work by Force Majeure, the 
delayed party shall immediately notify the other party in writing of such delay of the 
commencement thereof, and shall specify the causes of such delay.  Notice shall be hand-
delivered or mailed certified-return receipt and shall make a specific reference to this 
section.  The delayed party shall cause such delay to cease as soon as practicable and 
shall notify the other party in writing when it has done so. The time of completion shall be 
extended by contract modification for a period of time equal to the time that the delayed 
party was prevented from performing in accordance with the Contract. 
 
The completion time shall be extended when delay in completion of the Work by either the 
Contractor or the subcontractors is due to any preference, priority, or allocation order issued 
by the Federal Government. 
 
Should a dispute arise between the Contractor and the City regarding a delay or time 
extension, the Contractor shall continue progress on the Work until the dispute is resolved. 
 

9.10 Right-Of-Way:  the City will provide the right-of-way for the work to be constructed.  The 

Contractor shall make Contractor’s own arrangements, and pay all expenses for additional 
area required by Contractor outside the limits of right-of-way unless otherwise provided in 
the Special Provisions. 
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 MEASUREMENT AND PAYMENT 

10.1 Measurement:  Payment for work done under this contract shall be made on the basis of 
the sums as calculated from the finally measured quantities of work done and the agreed 
unit and lump sum prices as set forth on the Bidder's Sheet of the Proposal.  Payments 
shall include full compensation for furnishing all labor, materials, tools, and equipment and 
doing all work necessary to construct the item for which payment is being made, complete 
in place as shown on the plans, drawings and as described in the Technical Specifications 
and Special Provisions. 
 
Whenever work called for and described in the Contract Documents is not specifically 
covered in the bid items, payment for such work shall be considered as being included in 
the contract price.  No additional payment will be made for any work shown or described in 
the plans, drawings, Technical Specifications and Special Provisions but not covered under 
bid items. 
 

10.2 Progress Payments:  During the course of construction, the Contractor shall request 
payment for work actually performed during the preceding thirty (30) day time period or 
some other time period as mutually agreed to time period.  Invoices or Requests for 
Payment shall be submitted to the City Contract Representative.  A schedule of values and 
an updated project schedule shall accompany the request for payment. 
 
Contractor shall pay to the Contractor's subcontractors or material suppliers and each 
subcontractor shall pay to the subcontractor's subcontractor or material supplier, within ten 
(10) days of receipt of each progress payment, unless otherwise agreed between the 
parties, in writing.    
 
If any periodic or final payment to a subcontractor is delayed by more than ten (10) days 
after receipt of the periodic or final payment by the Contractor or subcontractor, the 
Contractor or subcontractor shall pay the subcontractor or material supplier interest, 
beginning on the eleventh day, at the rate of one percent (1%) per month or fraction of a 
month on the unpaid balance. 
 
The City may make progress payments on Contracts of less than ninety (90) days and shall 
make monthly progress payments on all other Contracts as provided for in this paragraph. 
Payment to the Contractor on the basis of a duly certified and approved invoice or request 
for payment for work performed during the preceding thirty (30) days may include payment 
for material and equipment, but to ensure the proper performance of the Contract, the City 
shall retain five percent (5%) of such estimated value of the work done and fifty percent 
(50%) of the value of the materials so estimated to have been furnished and delivered and 
unused, until final completion and acceptance of all material, equipment, and work covered 
by the Contract.  The City may withhold an amount from any progress payment sufficient to 
pay expenses the City reasonably anticipates it will incur relating to necessary corrections 
of deficiencies.  Withholding of the anticipated costs may only occur if the City provides 
written notice of the deficiency to the Contractor.  The progress payments shall be paid 
within thirty (30) days following receipt by the City Contract Representative.   
 
No such estimate or payment shall be made, when, in the judgment of the City Contract 
Representative, the work is not proceeding in accordance with the provisions of the 
contract. 
 
Nothing in this Section prevents the Contractor or subcontractor from withholding 
application and certification for payment to the subcontractor or material supplier for 
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unsatisfactory job progress, defective construction work or materials not remedied, disputed 
work or materials, third party claims filed, reasonable evidence that claims will soon be filed, 
failure of a subcontractor to make timely payments for labor, equipment and materials, 
damage to the Contractor or another subcontractor, reasonable evidence that the 
subcontract cannot be completed for the unpaid balance of the subcontract sum, or a 
reasonable amount for retention that does not exceed the actual percentage retained by 
the City. 
 
When the Contract is fifty percent (50%) complete, one- half of the amount retained, 
including any substituted securities, shall be paid to the Contractor on the Contractor's 
request, provided the Contractor is making satisfactory progress on the Contract and there 
is no specific cause or claim requiring a greater amount to be retained.  
 
On completion and acceptance of each separate building, public work, or other division of 
the Contract on which the price is stated separately in the Contract, payment may be made 
in full, including retained percentages, less authorized deductions.  
 
The City Contract Representative shall review the contents of any invoice or Request for 
Payment submitted by the Contractor, satisfy himself that the City has received full value, 
certify the estimate and submit it through normal channels for payment. 
 
Neither the certification for payment, nor payment made to the Contractor, nor partial or 
entire use of the Work by the City shall constitute an acceptance of any portion of the Work. 
 

10.3 Payment Withheld:  If the City Contract Representative is unable to certify a request for 
payment in whole or in part because, after observing the Work and the data comprising the 
Invoice or Request for Payment, the City Contract Representative determines that the Work 
has not progressed or the quality of the Work is not in accordance with the Contract, the 
City Contract Representative shall promptly notify the Contractor.  If the City Contract 
Representative and the Contractor cannot agree on a revised amount, the City Contract 
Representative will promptly issue a certificate for payment in an amount he/she determines 
is justified, given all circumstances. 
 
The City Contract Representative, as a result of subsequently discovered evidence, may 
withhold or nullify, in whole or in part, any certification of invoices or Requests for Payment 
to the extent necessary for protection of the City from loss on account of: 

a) Defective work, not remedied; or 

b) Third-party claims filed or reasonable evidence indicating probable filing of such 
claims; or 

c) Contractor’s failure to make payments to subcontractors or other third parties for 
labor, materials, or equipment; or 

d) Reasonable doubt the Work can be completed for the remaining unpaid contract 
balance; or  

e) Reasonable evidence the Work will not be completed within contract completion 
time and the remaining unpaid contract balance will be insufficient to pay for actual 
or liquidated damages resulting from the anticipated delay; or 

f) Damage to another contractor or to the City by the Contractor; or 
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g) Damage to the real or personal property of another and failure to repair or replace 
the same; or  

h) Persistent failure to carry out the Work in accordance with the Contract. 

When the grounds for withholding payment have been corrected to the satisfaction of the 
City Contract Representative, the City shall immediately proceed to process any amounts 
due to the Contractor. 
 

10.4 Final Payment:  The City Contract Representative shall, after the completion of the contract 
make a final estimate of the amount of work done hereunder, and the value of such work, 
and the City of Tulare shall pay the entire sum so found to be due after deducting therefrom 
all previous payments and all amounts to be kept and all amounts to be retained under the 
provisions of the contract.  All prior partial estimates and payments shall be subject to 
correction in the final estimate and payment.  The final payment shall not be due and 
payable until the expiration of thirty-five days (35) from the date of acceptance of the work 
by the City of Tulare. 
 
Retention of payments by the City longer than sixty (60) days after final completion and 
acceptance requires a specific written finding by the City of the reasons justifying the delay 
in payment. The City may not retain any monies after sixty (60) days that are in excess of 
the amount reasonably anticipated to be necessary for payment of remaining costs or 
miscellaneous expenses.  In lieu of payment retention, as provide for in this section, and at 
the option of the Contractor, the City shall accept an assignment of Certificates of Deposit 
with banks licensed by the State of California, securities of or guaranteed by the United 
States of America, securities of this state, securities of counties, municipalities, and school 
districts within this state, or shares of savings and loan institutions authorized to transact 
business in this state.  Any such substitute security shall be in an amount equal to five 
percent (5%) of all invoices submitted to the City and retained as a guarantee for complete 
performance of the Contract.  Contractor is entitled to receive all interest or income earned 
by this security as it accrues and all such security in lieu of retention shall be returned to 
the Contractor by the City within sixty (60) days after final completion and acceptance of 
the Work by the City, if the Contractor has furnished the City satisfactory receipts for all 
labor and material billed and waivers of liens from any and all persons holding claims 
against the Work.  In no event shall the City accept substitute securities unless they are 
accompanied by a signed waiver from the bank, savings and loan association, or any other 
interested party, of any right to set off against either the City or the Contractor in relationship 
to the securities.     
 
In any instance where the City has accepted substitute security, any subcontractor 
undertaking to perform any part of this public work is entitled to provide substitute security 
to the Contractor on terms of this agreement. 
 
It is mutually agreed between the parties to the contract that no certificate given or payments 
made under the contract, except the final certificate or final payment, shall be conclusive 
evidence of the performance of the contract, either wholly or in part, against any claim of 
the party of the first part, and no payment shall be construed to be an acceptance of any 
defective work or improper materials. 
 
Neither the final payment, nor any part of the retained percentage, shall become due and 
payable until the Contractor provides to the City a Consent of Surety Certificate from the 
bonding company, any necessary lien waivers, and any as-built drawings requested by the 
City. 
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The Contractor further agrees that the payment of the final amount due under the contract, 
and the adjustment and payment for any work due in accordance with any alterations of the 
same, shall release the City of Tulare from any and all claims, or liability on account of work 
performed under the contract or any alteration thereof. 
 

10.5 Extra and Force Account Work:  Extra work as hereinbefore defined, when ordered and 

accepted, shall be paid for under a written work order in accordance with the terms therein 
provided.  Payment for extra work will be made at the unit price or lump sum previously 
agreed upon by the Contractor and the City Contract Representative, or by force account. 
 

 WORKER’S COMPENSATION INSURANCE 

11.1 In accordance with the provisions of Section 3700 of the Labor Code, every Contractor will 
be required to secure the payment of worker's compensation to its employees (Labor Code 
Section 1860). 
 

11.2 In accordance with the provisions of Section 3700 of the Labor Code, every Contractor will 
be required to secure the payment of worker's compensation to its employees (Labor Code 
Section 1860). 
 

11.3 Prior to the start of work, the Contractor shall provide the City of Tulare with a certificate 
reading as follows: 
 
"I am aware of the provisions of Section 3700 of the Labor Code which requires every 
employer to be insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that Code, and I will comply with such 
provisions before commencing the performance of the work of this contract."  (Labor Code 
Section 1861). 
 

11.4 Prior to the start of work the Contractor shall provide the City of Tulare with a valid Worker’s 
Compensation Insurance Certificate. 
 

 SUSPENSION OR TERMINATION OF THE WORK 

12.1 Suspension of the Work for Cause; City’s Right to Perform the Work:  The City 
Contract Representative shall have authority to suspend the work wholly or in part for such 
period as the Contractor may deem necessary, due to unsuitable weather, or such other 
conditions as are considered unfavorable for the prosecution of the work, or for such time 
as the City Contract Representative may deem necessary, due to the failure on the part of 
the Contractor to carry out orders given, or to perform any provisions of the work.  The 
Contractor shall immediately obey such order of the City Contract Representative.   
 
If the performance of all or any portion of the work is suspended or delayed by the City 
Contract Representative in writing for an unreasonable period of time, greater than ten (10) 
working days, (not originally anticipated, customary, or inherent to the construction industry) 
and the Contractor believes that additional compensation or contract time is due as a result 
of such suspension or delay, the Contractor shall submit to the City Contract Representative 
in writing a request for adjustment within seven (7) calendar days of receipt of the notice to 
resume work.  The request shall set forth the reasons and support for such adjustment. 
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Upon receipt, the City Contract Representative will evaluate the Contractor’s request.  If the 
City Contract Representative agrees that the cost, or time, or cost and time required for the 
performance of the contract has increased as a result of such suspension and the 
suspension was caused by conditions beyond the control of, and not the fault of, the 
Contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, 
the City Contract Representative will make an adjustment (excluding profit) and modify the 
contract in writing accordingly.  The City Contract Representative will notify the Contractor 
of the determination whether or not an adjustment of the contract is warranted. 
 
No contract adjustment will be allowed unless the Contractor has submitted the request for 
adjustment within the time prescribed. 
 
No contract adjustment will be allowed under the provisions specified in this section to the 
extent that performance would have been suspended or delayed by any other cause, or for 
which an adjustment is provided for or excluded under any term or condition of this contract. 
 
If at any time in the opinion of the City of Tulare, the Contractor has failed to supply an 
adequate working force, or material of proper quality, or has failed in any other respect to 
prosecute the work with the diligence and force specified and intended in and by the terms 
of the contract, notice thereof in writing will be served upon the Contractor and should the 
Contractor neglect or refuse to provide means for a satisfactory compliance with the 
contract, as directed by the City Contract Representative, within the time specified in such 
notice, the City of Tulare in any such case shall have the power to suspend the operation 
of the contract.  Upon receiving notice of such suspension, the Contractor shall discontinue 
said work under the Contract, or such parts of it as the City of Tulare may designate, until 
the cause for the stop work order has been remediated or eliminated. The Contractor shall 
not resume the work until ordered in writing by the City Contract Representative. 
 
If the Contractor fails to properly perform services or fails to perform under any provision of 
this Contract, the City may, seven (7) calendar days following written notice to the 
Contractor, and without prejudice to any other remedy the City may have, remediate any 
deficiencies and may deduct the cost thereof from the payment then or thereafter due the 
Contractor.  If payments then or thereafter due the Contractor are not sufficient to cover the 
cost, the Contractor and/or its surety shall be liable to the City for the difference. 
 
In the determination of the question whether there has been any such non-compliance with 
the contract as to warrant the suspension, the decision of the City of Tulare shall be binding 
on all parties to the contract. 
 

12.2 Termination by the City for Cause:  Upon certification by the City Contract 

Representative, without prejudice to any other right or remedy of the City, and after giving 
the Contractor written notice of no less than seven (7) calendar days, the City may terminate 
the Contract as to all or any part of the Work for any of the following reasons: 

a) If the Contractor abandons or unnecessarily delays the Work; or. 

b) If the Contractor persistently or repeatedly refuses or fails to supply sufficient 
quantity of laborers, sufficiently skilled laborers, proper materials, proper equipment, 
or competent subcontractor(s); or 

c) If the Contractor fails to make payment to subcontractor(s) for materials or labor, in 
accordance with the Contract or the respective agreements between the Contractor 
and subcontractor; or 
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d) If the Contractor persistently disregards laws, ordinances, rules, regulations, or 
orders of the City or any other public authority having jurisdiction, or persistently 
violates the conditions or covenants of this Contract; or 

e) If the Contractor is adjudged bankrupt by a court of law; or 

f) If the Contractor makes a general assignment for the benefit of its creditors or if a 
receiver is appointed as a result of being insolvent; or 

g) If the Contractor is otherwise in substantial breach of the Contract, as determined 
by the City. 

Upon termination of the Contract for any of the above reasons and subject to any priority 
rights of the Surety, the City may: 

a) Take possession of the Work and any of the Contractor’s materials, tools, 
construction equipment, and/or machinery located at the work site or adjacent 
thereto; or 

b) Accept assignment of subcontracts pursuant to Section 9: Prosecution and Progress 
9 of these General Provisions; or 

c) Finish the Work by whatever reasonable method the City may deem most expedient.  
In completing the Work itself or through an alternate contractor, the City may use 
any equipment, materials, supplies, machinery, and tools of the Contractor that are 
in the City's possession.   

If the City terminates the Contract for one of the reasons stated above, the Contractor shall 
not be entitled to receive any further payment. 
 
The cost of fully completing the Work provided for under any new contract shall include the 
sum or sums of money to be paid by the City to other Contractors, all costs of repairs and 
replacements of machinery, implements, tools and plant of the Contractor hereunder, and 
also all sums of money paid for additional management and administrative services, 
including but not limited to the cost of the City Contract Representative's additional services 
and added expenses made necessary by the termination of the Contract. 
 
If the unpaid balance of the Contract price exceeds costs of finishing the Work, such excess 
may, at the City's discretion, be paid to the Contractor. If such costs exceed the unpaid 
balance, the City may sell all materials, supplies, machinery, implements, tools and plant of 
the Contractor's then on hand, at public sale, on giving the Contractor twenty (20) day notice 
of the time and place of such sale, and the net proceeds derived from the sale of said 
property shall be applied against such costs. Should the amount received from the sale be 
insufficient to pay the deficiency, the Contractor and its surety shall be liable to pay the 
amount of the deficiency. 
 

12.3 Termination by the City for Convenience:  The performance of the Work under this 

Contract may be terminated by the City, in whole or in part, in accordance with this clause 
whenever the City reasonably determines that such termination is in the best interest of the 
City. Any such termination shall be effected by delivery to the Contractor of a written Notice 
of Termination specifying the extent to which performance of the Work is terminated, and 
the date upon which such termination becomes effective. 
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If the Contract is terminated by the City as provided herein, the Contractor shall receive 
compensation for any Work performed and accepted, together with profit in proportion to 
the Work performed and accepted, to the extent proven through reasonable evidence 
provided by the Contractor. The compensation shall include payment for contractual 
obligations reasonably incurred prior to termination. No amount shall be allowed for 
anticipated or speculative profit on unperformed Work. 
 
In the event the City terminates the Work, in whole or in part, for cause pursuant to Section 
12.2 and the termination is later deemed to be unjustified, then such termination shall be 
automatically deemed a termination for convenience and the provisions of this Section 12.3 
shall apply. 
 
Termination of the Contract, or any portion thereof, by the City for convenience shall not 
relieve the Contractor of their contractual responsibilities for the Work completed, nor shall 
it relieve the surety of its obligation for and concerning any just claim arising out of the Work 
completed. 
 

12.4 Contractor’s Right to Terminate Contract:  The Contractor may terminate the Contract 
for any of the following reasons: 

a) If the Work should be stopped under an order of any court of competent jurisdiction 
or other public authority for a period in excess of one (1) month, through no act or 
fault of the Contractor or of anyone directly or indirectly employed by him; or 

b) If the City has failed to pay the Contractor within sixty (60) days after the date when 
any sum is certified for payment by the City Contract Representative; or 

c) If repeated suspensions or interruptions ordered by the City pursuant to Section 
Twelve, Paragraph 1203 total (in aggregate) more than one hundred percent (100%) 
of the total number of days scheduled for completion or more than one hundred 
twenty (120) work days during any three hundred sixty-five (365) day period. 

If one of the above reasons exists, the Contractor may, upon seven (7) day written notice 
to the City Contract Representative, stop Work, terminate the Contract, and recover 
payment from the City for all Work executed and accepted by the City and any loss 
sustained upon any plant or materials, including provable reasonable profit and damages. 
 

 CLAIMS AND DISPUTES 

13.1 City Contract Representative's Resolution of Claims and Disputes; Review by City 
Manager:  This Section relates to claims for additional compensation and any other 
differences or disputes between the parties arising under, and by virtue of, the Contract.  
Any such claims are to be resolved at the earliest possible time and at the first responsible 
level so as to increase the possibility that such matters will be resolved without the vexation 
of an administrative hearing process, arbitration, or litigation. 
 
All claims, including but not limited to, claims relating to adjustments or interpretations of 
the Contract, payments of money, or other relief with respect to the terms of the Contract, 
shall be referred initially in writing to the City Contract Representative for action. The 
responsibility/legal burden to substantiate claims shall rest with the party making the claim. 
 



 

CITY OF TULARE  
2018 Annual Street Striping Project 
GENERAL PROVISIONS   Page 38 of 85 

Claims by the Contractor must be made within twenty-one (21) calendar days after the event 
giving rise to the claim or within twenty-one (21) calendar days after the claimant first 
becomes aware or should have become aware of the condition giving rise to the claim, 
whichever is later. 
 
Pending final resolution of a claim, the Contractor shall proceed diligently with performance 
of the Contract and the City shall continue to make payments in accordance with the 
Contract. 
 
The City Contract Representative shall, within twenty-one (21) calendar days following 
receipt of a written claim, issue one of the following in writing: 

a) A decision either rejecting or approving the claim. 

b) A suggestion as to an equitable compromise of the claim. 

c) A schedule to the Contractor indicating when the City expects to be able to take 
action on the claim, which shall be within a reasonable time. 

The City Contract Representative may require the submission of additional documentation 
from the Contractor to facilitate a decision. 
 
The Contractor shall have ten (10) working days from the date of the City Contract 
Representative's final decision rejecting or approving a claim, or suggesting a compromise, 
within which to accept or object to the decision.  Failure of the Contractor to accept or object 
to the decision in writing within such ten (10) working day period shall be deemed an 
acceptance of the decision.  If the Contractor rejects the decision of the City Contract 
Representative in writing within such ten (10) working day period, the matter shall be 
referred to the City Manager for a new review. 
 

The City Manager, or designated hearing officer, shall have sixty (60) days from receipt of 
a written objection by the Contractor to the City Contract Representative's final decision, 
or such longer period as the parties may stipulate in writing, to review the matter and issue 
a written response. During such period, the City Manager, or designated hearing officer, 
may require such additional documentation or testimony as deemed necessary to support 
his/her response. 

 

 MISCELLANEOUS PROVISIONS 

14.1 Governing Law:  The Contract shall be governed and construed according to the laws of 

the Tulare City Charter, Tulare City Code of Municipal Ordinances, and the State of 
California. 
 

14.2 Written Notice:  Written notice shall be deemed to have been duly served if delivered in 

person to the individual or a member of the firm or entity or to an officer of the corporation 
for which it was intended, or if delivered at or sent by registered or certified mail to the last 
known business address known to the party giving notice.  Date of service shall be the date 
of receipt.  If no certification from the delivering party proving date of receipt is available, 
then date of service shall be five (5) calendar days following the date of mailing. 
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 CONSTRUCTION SERVICES CONTRACT 

This Construction Services Contract is entered into by the City of Tulare (Owner) and 
_________________________________________ (Contractor), with its principal place of 
business located at _______________________________________________________.  
This Contract is subject to all terms and conditions in the Contract Documents and is for the 
performance of services as generally described hereinafter as “The Work” and as more 
specifically described or defined in the Contract Documents. 
 
Contract Name:  2018 Annual Street Striping Project 
Contract Number: RFB 18-660 
Contract Price not to exceed:     
 

15.1 The Parties: 
 
Unless otherwise designated in writing herein or hereafter, the parties to the Contract have 
designated the parties below as their respective representatives under the Contract.  The 
City Engineer shall serve as the City Contract Representative, unless otherwise specified 
below.  The parties’ representatives are vested with authority to conduct all necessary 
activities to ensure proper and efficient performance of the Work under the Contract, as 
more specifically described in Sections 1-14, above. 
 
For the City: _____________________________________________________________  
 
For the Contractor: ________________________________________________________ 
 

15.2 The Work and The Project: 
 
The Work for which the Contractor is retained under this Contract, is generally described 
as: 
 
The work to be done consists of the striping of existing traffic strips and installation of new 
traffic striping as required and other pavement marking details that are required by the 
Standard Specifications, or Special Provisions which shall be performed, placed, 
constructed, or installed within the limits of the public streets. 
 
The Project, of which the Work is a part, is known and described as:  
2018 Annual Street Striping Project 
 

15.3 Contract Time: 

 
A) Notice to Proceed: It is agreed that the City Contract Representative will issue the 

Notice to Proceed with the Work to be performed under this Contract within fifteen 
(15) calendar days after complete execution of this Contract, except in job order 
contracts where a separate Notice to Proceed will be issued for each individual job 
order.  

 
B) Completion Time: It is agreed that the Work shall be substantially completed not 

later than 90 Working Days (WD) after the project starting day. The Contractor 

agrees that the Work shall be performed promptly, regularly, diligently and 
uninterruptedly at such rate of progress as will insure full completion thereof within 
the time specified. It is expressly agreed that the time for completion is a reasonable 
time, considering average climatic conditions and usual industrial conditions 



 

CITY OF TULARE  
2018 Annual Street Striping Project 
GENERAL PROVISIONS   Page 40 of 85 

prevailing in the Central Valley of California. See also Section 9, Subparagraph 9.8 
- “Time of Completion and Liquidated Damages.” 

 
C) Liquidated Damages: A Completion times (Time) will be specified in the Notice to 

Proceed.  Applicable Liquidated Damages may be assessed for each CALENDAR 
day the Work remains incomplete after the scheduled completion date. This amount 
is agreed upon because of the impracticability and extreme difficulty of ascertaining 
the actual damages the City will sustain on account of late completion. If substantial 
completion does not occur within the agreed upon number of days, Liquidated 
Damages in the amount of $750.00/day will commence on the first day after the 

agreed days, until substantial completion is certified. See also Section 9, 
Subparagraph 9.8 - “Time of Completion and Liquidated Damages” and as further 
identified in the Special Provisions. 

 
15.4 Miscellaneous:  

 
A) Guarantee: The Contractor shall guarantee all Work under this Contract against 

defects of material and Workmanship for a minimum of one year (12 calendar 
months) from the date of Certificate of Final. 

 
B) Assignment: Neither party to this Contract shall assign the Contract without the 

written consent of the other, nor shall the Contractor assign any monies due or to 
become due to him hereunder without the previous written consent of the City. 

 
C) Contract Documents: The following listed documents constitute the Contract 

Documents and they are all as fully a part of this Contract as if repeated herein: 
 

1. 2014 California Manual on Uniform Traffic Control Devices 

2. State General Prevailing Wage Rates 

 
15.5 IN WITNESS THEREOF, the parties hereto have executed three (3) identical counterpart 

copies of this Contract on the date and year first written below, each of which copies shall 
for all purposes be deemed an original hereof. 
 
City of Tulare, A Municipal Corporation and Charter City  
 
By:_________________________________________________  

Mr. Willard Epps, Interim City Manager, City of Tulare 
 

ATTEST: 

   
By: ________________________________________ 
   City Clerk    
 
Contractor, 
 
By: _________________________________________ 
 
APPROVED AS TO FORM this _______ day of ________________, 201__ 

 
By: ________________________________________  

City Attorney, City of Tulare 
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SPECIAL PROVISIONS 

SECTION 1000 Drawings and Standards 

1000 DESCRIPTION OF WORK:  The work to be done consists of furnishing all materials, equipment, 
tools labor, and incidentals as required by the plans, specifications, and contract documents. The 
general items of work include painting and repainting of traffic striping and pavement markings, 
replacement of missing markers, the installation of new reflective pavement markers/markers, and 
the removal of obsolete and/or unnecessary striping and pavement markings. Work shall include 
the cleaning of soil and debris from areas to be striped prior to actual striping. 

 
1001 The work embraced herein shall be done in accordance with the Construction Documents, 

Bid/Contract Document, City Standards Plans and Technical Specifications, 2014 California 
Manual on Uniform Traffic Control Devices, and the 2015 Standard Specifications and the 2015 
Standard Plans of the State of California, California State Transportation Agency, Department of 
Transportation insofar as the same may apply and in accordance with the following special 
provisions. 

 
In case of conflict between the Standard Specifications and these Special Provisions, the Special 
Provisions shall take precedence over and be used in lieu of such conflicting provisions.  In the 
case of a conflict between the Standard Plans and Project Plans, the Project Plans shall take 
precedence over and be used in lieu of such conflicting provisions. 
 
For the purpose of this contract, the following interpretations shall be used in place of the terms or 
pronouns used throughout the Standard Specifications and defined in Section 1, “Definition of 
Terms,” of the Standard Specifications, as follows:  
 
TERM                                                              INTERPRETATION 
State/Owner                                                   City of Tulare 
Department                                                    The City Council of the City of Tulare 
Director                                                          City of Tulare City Manager 
Engineer                                                         The City Engineer of the City of Tulare, acting either 

directly or through properly authorized agents, such 
agents acting within the scope of the particular duties 
entrusted to them. 

Department of Transportation     The City of Tulare, Department of Public Works 
Contractors                                                     The person or persons, co-partnerships or 

corporation, private or municipal, who have entered 
into a contract with the City of Tulare as party or 
parties of the second part, or his or her legal 
representatives. 

 
All work shall comply with and conform to the Contract Documents and with the Plans for: 2018 
Annual Street Striping Project, incorporated herein by reference. 

 
1002 Amendments to the Standard Specifications set forth in these Special Provisions shall be 

considered as part of the Standard Specifications for the purposes set forth in Section 5-1.02, 
“Contract Components,” of the Standard Specifications. Whenever either the term “Standard 

Specifications is amended” or the term “Standard Specifications are amended” is used in the 
Special Provisions, the indexed text or table following the term shall be considered an amendment 
to the Standard Specifications. In case of conflict between such amendments and the Standard 
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Specifications, the amendments shall take precedence over and be used in lieu of the conflicting 
portions.   

 
1003 When reference is made to City Standard Specifications, it refers to the City Technical 

Specifications and the City of Tulare Design Guidelines and Public Improvement Standards. 
 

1004 When reference is made to Standard Specifications and Standard Plans, it refers to the State of 
California, California State Transportation Agency, Department of Transportation (Caltrans) 
Standard Specifications and Standard Plans, 2015 edition unless otherwise noted. 

 
1005 All construction practices shall meet OSHA (and CA OSHA) safety requirements. 

 
1006 The Streets Manager will mark the exact locations of construction in the field with stakes as 

necessary. The Contractor shall not commence any construction without such stakes in place. 
 

1007 Plans: The locations of the work are in various locations throughout the city as indicated by the 
Streets Manager 

1008 The Contractor shall field verify the information shown on the Plans prior to construction and 
immediately notify the Streets Manager of any discrepancies. 

 

SECTION 1100 General Contract Provisions  

1100 In accordance with the provisions of Division 3, Chapter 9 of the Business and Professions Code, 
the Contractor shall possess a Class “A,” General Engineering Contractor,” License. 

SECTION 1200 Subcontracting 

1200 No subcontract releases the Contractor from the contract or relieves the Contractor of Contractor’s 
responsibility for a subcontractor’s work. 

 
1201 If Contractor violates Public Contract Code §4100 et. seq., the City may exercise the remedies 

provided under Public Contract Code §4110. The City may refer the violation to the Contractors 
State License Board as provided under Public Contract Code §4111. 

 
1202 Contractor shall perform work equaling at least thirty (30%) percent of the value of the original 

total bid with Contractor’s employees and with equipment owned or rented by Contractor with or 
without operators. 

 
1203 Each subcontract must comply with the contract. 
 
1204 City encourages Contractor to include a dispute resolution process in each subcontract. 
 
1205 Each subcontractor must have an active and valid State Contractor’s license with a classification 

appropriate for the work to be performed (Business and Professions Code, §7000 et. Seq.). 
 
1206 The Contractor shall provide each subcontractor’s state contractor’s license on the Bidder’s List of 

Subcontractors contained within the Bid Proposal. 
 
1207 Contractor shall submit copies of subcontracts to Engineer upon request. 
 
1208 Contractor shall not use a debarred Contractor a current list of debarred Contractors is available 

at the State of California Department of Industrial Relations’ Web site. 
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1209 As directed by the Engineer, immediately remove and not again use a subcontractor who fails to 

prosecute the work satisfactorily. 
 
1210 All subcontractors working under this contract shall obtain a City of Tulare Business License per 

Section 2600 of these Special Provisions said form is contained in these Specifications. 
 

1211 Required Provisions Deemed Inserted: 

Each and every provision of law and clause required by law to be inserted in this contract shall be 
deemed to be inserted herein and the contract shall be read and enforced as though it were 
included herein, and if through mistake or otherwise any such provisions is not inserted, or is not 
correctly inserted, then upon the application of either party the contract shall forthwith be physically 
amended to make such insertion of correction. 

 

SECTION 1300 Contract Bonds 

1300 The Contractor shall provide the City a Maintenance Bond to be in effect for a period of one year 
after the date of the final acceptance to cover guaranty of the work performed. The Maintenance 
Bond shall be in an amount equal to ten percent (10%) of the final contract amount and shall be 
delivered to the City Engineer prior to the City acting on the project Final Acceptance and recording 
a Notice of Completion. 

 

SECTION 1400 Progress of Work 

1400 The Contractor shall begin work within ten (10) working days after receiving “Notice to Proceed,” 
and shall diligently prosecute the same to completion before the expiration of ninety (90) Working 
Days beginning on the date that work begins or beginning on the thirtieth (30th) calendar day after 
approval of the contract, whichever occurs first: 

 
1401 Refer to Section 15.3 (c) of the General Provisions and Section 3100 of the Special Provisions for 

“Liquidated Damages” when work is not completed in the time stipulated in the Contract. 
 

SECTION 1500 Work Schedule 

1500 Prior to the start of construction, a “Pre-Construction Meeting” will be called by the City Contract 
Representative with the Contractor, his subcontractors, and all concerned, which may include 
utility company representatives, materials testing laboratory representatives,  construction 
surveyor, inspector, and construction manager to coordinate and schedule the proposed work. 

 
1501 Contractor shall schedule work to minimize delays to residence living within the limits of Work. 

 
1502 The Contractor shall provide the City Contract Representative with a work schedule indicating the 

order of work for each phase, and the dates when work is to proceed and substantial completion 
is anticipated.  No work shall commence until the City Contract Representative has approved this 
schedule.  This schedule shall be adhered to and the Contractor shall notify the City Contract 
representative when deviations may occur.  The City Contract Representative shall approve any 
changes to the schedule. 
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1503 For projects with a time of completion greater that forty (40) working days, the Contractor shall 
submit a monthly updated schedule that includes the status of work completed to date, the work 
yet to be performed as planned, and any actions required to position project in line with the 
approved schedule. 

 
1504 Contractor shall include changes to updated schedules that do not alter a critical path or extend 

the scheduled completion date compared to the current schedule. Changes may include: 

1504.1 Adding or deleting activities 

1504.2 Changing activity constraints 

1504.3 Changing durations 

1504.4 Changing logic 

1504.5 Corrective actions necessary to adhere to approved schedule 

If any proposed change in planned work would alter the critical path or extend the scheduled 
completion date, submit a revised schedule within fifteen (15) working days of the proposed 
change. 

 
1505 Contractor will submit a weekly Short Interval Schedule (SIS) to be used throughout the duration 

of Work. The SIS shall include all current activities and projected activities for the succeeding two 
(2) weeks. The SIS shall include actual start/finish dates for the preceding one (1) week.  The SIS 
shall be submitted to the City Contract Representative prior to the weekly construction meeting. 
The Contractor shall participate in short interval scheduling coordination during the weekly 
construction meetings. 

 

SECTION 1600 Wages and Payment 

1600 Labor Nondiscrimination. Attention is directed to the following Notice that is required by Chapter 5 
of Division 4 of Title 2, California Code of Regulations. 

 
PAYMENT OF PREVAILING WAGES IS REQUIRED UNDER THIS CONTRACT 
NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 
(Gov. Code, Section 12990) 

 
1601 Attention is directed to Section 7-1.02K (2), "Wages" of the Standard Specifications. The 

Contractor must pay the higher of either the State General Prevailing Wage rates or Federal 
minimum wage rates. 

 
1602 The general prevailing wage rates determined by the Director of Industrial Relations, for the county 

in which the work is to be done, are available at the City of Tulare.  These wage rates are not 
included in the Proposal and Contract for the project.  Changes, if any, to the general prevailing 
wage rates will be available at the City of Tulare and available from the California Department of 
Industrial Relations’ Internet web site at: 

http://www.dir.ca.gov 

1603 Certified payrolls shall be submitted with each progress payment request, for the period covered 
by the progress payment. In addition, a fringe benefit statement is required with the first progress 
payment request and at any time changes occur in the fringe benefits. 
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1604 Copies of fringe benefit statements and certified payrolls without the employees’ names, 
addresses, and social security numbers will be forwarded by the City to interested parties upon 
written request. 

 
1605 Contractor and all subcontractors shall maintain their certified and/or nonperformance payrolls on 

a weekly basis and shall submit said payrolls weekly, both electronically and in hard copy form, to 
the location specified by the labor Compliance Program Representative at the job start meeting. 

 
1606 Attention is directed to the provisions in Section 5-1.13, "Subcontracting," and Section 2, 

“Bidding,” and Section 3, “Contract Award and Execution” of the Standard Specifications and 
these Special Provisions. 

 
1607 Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner publishes 

and distributes a list of contractors ineligible to perform work as a subcontractor on a public works 
project. This list of debarred contractors is available from the Department of Industrial Relations 
web site at: 

 
http://www.dir.ca.gov/dir/Labor_ law/DLSE/Debar.html 

 
1608 Attention is directed to the provisions in Sections 10262 and 10262.5 of the “Public Contract 

Code” and Section 7108.5 of the “Business and Professions Code” concerning prompt 
payment to subcontractors. 

 
1609 The Contractor shall return all moneys withheld in retention from the subcontractor within 30 days 

after receiving payment for work satisfactorily completed, even if the other contract work is not 
completed and has not been accepted in conformance with Section 9-1.17, "Payment after 
Contract Acceptance" of the Standard Specifications. This requirement shall not be construed to 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the 
Contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the 
Contractor or deficient subcontract performance or noncompliance by a subcontractor. 

 
1610 Attention is directed to Section 9 - "Payment," of the Standard Specifications, and Section 10 the 

General Provisions. 
 

1611 The City of Tulare will enforce prompt payment in accordance with Section 10262 of the Public 
Contract Code of the State of California as follows: 

1611.1 A prime contractor or subcontractor shall pay to any subcontractor, not later than 10 days 
of receipt of each progress payment, unless otherwise agreed to in writing, the respective 
amounts allowed the contractor on account of the work performed by the subcontractors, 
to the extent of each subcontractor’s interest therein. In the event that there is a good 
faith dispute over all or any portion of the amount due on a progress payment from the 
prime contractor or subcontractor to a subcontractor, then the prime contractor or 
subcontractor may withhold no more than 150 percent of the disputed amount. 

1611.2 Any Violation of this section shall constitute a cause for disciplinary action and shall 
subject the licensee to a penalty, payable to the subcontractor, of two (2%) percent of the 
amount due per month for every month that payment is not made. In any action for the 
collection of funds wrongfully withheld, the prevailing party shall be entitled to their 
attorney’s fees and costs. 

1611.3 The sections authorized under this section shall be separate from, and in addition to, all 
other remedies either civil, administrative, or criminal. 
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1611.4 This section applies to all private works of improvement and to all public works of 
improvement, except where Section 10262 of the Public Contract Code applies. 

1612 At the mandatory pre-construction conferences held for all projects using State or Federal funding, 
the City of Tulare will discuss the subcontracting requirements. The City will also discuss 
requirements related to labor compliance and equal employment opportunity, and advise the 
contractor of the deadlines for submitting payrolls and other required documents. The City will 
advise the contractor of the contractual and administrative deductions that will be applied for 
noncompliance, and will provide any necessary state-furnished forms and posters. 

 

SECTION 1700 Intent of Plans and Specifications 

1700 The intent of the Plans and Specifications is to prescribe the details for the construction and 
completion of the work which the Contractor undertakes to perform in accordance with the terms 
of the Contract. Where the Plans or Specifications describe portions of the work in general terms, 
but not in complete detail, it is understood that only the best general practice is to prevail and that 
only materials and workmanship of the first quality are to be used. Unless otherwise specified, the 
Contractor shall furnish all labor, materials, tools, equipment, and incidentals, and do all the work 
involved in executing the Contract in a satisfactory and workmanlike manner. 

 

SECTION 1800 Changes 

1800 The City reserves the right to make such alterations, deviations, additions to or deletions from the 
Plans and Specifications, including the right to increase or decrease the quantity of any item or 
portion of the work or to delete any item or portions of the work, as may be deemed by the City 
Contract Representative to be necessary or advisable and to require such extra work as may be 
determined by the City Contract Representative to be required for the proper completion or 
construction of the whole work contemplated. 

 
1801 Those changes will be set forth in a contract change order which will specify, in addition to the 

work to be done in connection with the change made, adjustment of contract time, if any, and the 
basis of compensation for that work. A contract change order will not become effective until 
approved in writing by the City Contract Representative. 

 

SECTION 1900 Cooperation by Contractor 

1900 The Contractor shall coordinate Contractor’s work with other contractors, utility companies, and 
governmental forces working in the vicinity of the Work. 

 

SECTION 2000 Traffic Control, Construction Signs, and Street Closing 

2000 The Contractor shall comply with the provisions of Section 7-1.03, “Public Convenience,” Section 
7-1.04, “Public Safety,” and Section 12, “Temporary Traffic Control” of the Standard 
Specifications and to these Special Provisions. Nothing in these Special Provisions shall be 
construed as relieving the Contractor from Contractor’s responsibility to provide for the safety of 
traffic and the public during construction in accordance with the Specifications. This requirement 
shall be continuous (24 hours per day, 7 days per week) throughout the duration of the project. 
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2001 Illuminated traffic cones, required to be used during the hours of darkness, shall be affixed or 
covered with reflective cone sleeves as specified in Section 12-3, “Temporary Traffic Control 
Devices”, of the Standard Specifications. 

 
2002 If the Contractor fails to provide sufficient barricades, cones, flags, warning signs, or other traffic 

control devices for the work being done as required by the “California Manual on Uniform Traffic 
Control Devices” (Ca MUTCD), latest edition, these Special Provisions, and the Plans, the project 

will be shut down until said deficiencies are corrected. Prior to the placement of asphalt concrete, 
all cuts in the existing street surface shall be properly noticed with traffic control devices and 
ramped to provide a smoother transition. 

 
2003 Personal vehicles of the Contractor, Contractor’s employees, or Subcontractors shall not be 

parked on the traveled way or shoulders, including any section of the street closed to public traffic. 
Said personal vehicles shall be parked off the street being worked on. 

 
2004 Contractor shall notify local authorities of Contractor’s intent to begin work at least five (5) working 

days prior to beginning work. The Contractor shall cooperate with property owners and local 
authorities relative to handling traffic through the work area. Contractor shall make arrangements 
to keep the work area clear of parked vehicles. Contractor shall notify the following local agencies 
at least two (2) working days in advance of street detours. 

 
Local Agency       Fax No. 

City of Tulare Police Department:    559-686-3457 

City of Tulare Fire Department:    559-685-2397 

City of Tulare Transit Department:    559-685-2357 

City of Tulare Public Works Department:   559-685-2378 

Tulare City Elementary School District:   559-685-7287 

Tulare High School District:     559-687-7317 

Life Star Ambulance Service:    559-688-2714 
 

2005 Whenever equipment or work vehicles are parked on the shoulder within 6 feet of a traffic lane, 
the shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on 
a taper in advance of the parked vehicles or equipment and along the edge of pavement at 25 foot 
intervals to a point not less than 25 feet past the last vehicle or piece of equipment. A minimum of 
nine cones or portable delineators shall be used for the taper. A W20-1 (Road Work Ahead) or 
W21-5B (Right/Left Shoulder Closed Ahead) or C24 (CA) (Shoulder Work Ahead) sign, whichever 
is applicable, shall be mounted on a portable sign stand with flags. The sign shall be placed where 
designated by the Engineer. The sign shall be a minimum 48” x 48” in size. 

 
2006 A minimum of one paved traffic lane (with required signing and flagging), not less than 12 feet 

wide, shall be open for use by public traffic in each direction of travel during work hours. 
 

2007 Except as otherwise provided, the full width of the traveled way shall be open for use by public 
traffic on Saturdays, Sundays, and designated legal holidays; after 3:00 p.m. on Fridays and the 
day preceding designated legal holidays; and when construction operations are not actively in 
progress. Reduced width roadway will not be permitted at night. 

 
2008 Detours to other streets will not be permitted unless approved in writing by the Streets Manager. 

Detours shall be surfaced with temporary pavement or aggregate base as necessary for traffic. 
Traffic shall not drive on dirt. 
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2009 The Contractor shall provide flagmen to direct and control traffic and provide such special signs 

as required by the “California Manual on Uniform Traffic Control Devices” (Ca MUTCD), latest 

edition, and the “Traffic Manual”. 
 

2010 Minor deviations from the requirements of this section concerning hours of work, may be permitted 
upon written request of the Contractor, if in the opinion of the Engineer, public traffic will be better 
served and the work expedited. Such deviations shall not be allowed until the Engineer has 
indicated his written approval. 

 
2011 A traffic control system for a Lane Closure shall consist of closing traffic lanes in accordance with 

the details shown on the Plans, the provisions of Section 12, “Construction Area Traffic Control 
Devices”, of the Standard Specifications and the “California Manual on Uniform Traffic Control 
Devices” (MUTCD), latest edition, and these Special Provisions. 

 
2012 Except for installing, maintaining and removing traffic control devices, whenever work is performed 

or equipment is operated in the following work areas the Contractor shall close the adjacent traffic 
lane unless otherwise provided in the specifications: 

 
Approach speed  
of public traffic  
(Posted Limit) 

(Miles Per Hour)                            Work Areas 
Over 45                                       Within 6 feet of a traffic lane  

but not on a traffic lane 

35 to 45                                    Within 3 feet of a traffic lane  
but not on a traffic lane 

 
When traffic cones or delineators are used to delineate a temporary edge of traffic lane, the line of 
cones or delineators shall be considered to be the edge of traffic lane. However, the Contractor 
shall not reduce the width of an existing lane to less than 10 feet without written approval from the 
Engineer. The lane closure provisions of this section shall not apply if the work area is protected 
by permanent or temporary railing or barrier.  
 
When work is not in progress on a trench or the excavation that required a lane closure, the traffic 
cones or portable delineators used for the lane closure shall be placed off of and adjacent to the 
edge of the traveled way. The spacing of the cones or delineators shall be not more than the 
spacing used for the lane closure. 

 
2013 The provisions in this section will not relieve the Contractor from Contractor’s responsibility to 

provide such additional traffic control devices or take such additional measures as may be 
necessary, and as directed by the Engineer to comply with the provisions in Section 7-1.09, “Public 
Safety”, of the Standard Specifications. 

 
2014 During the hours of darkness, as defined in Division 1, Section 280, of the “California Vehicle 

Code”, portable signs shall be illuminated and shall be, at the option of the Contractor, either; 
illuminated signs in conformance with the provisions in Section 12-3.06B,”Portable Signs”, of the 
Standard Specifications; or Reflexite vinyl microprism reflective sheeting signs; or 3M high intensity 
reflectorized sheeting on aluminum substrate signs; or Seibulite Brand Ultralite Grade Series, 
encapsulated lens retro reflective sheeting signs; or City approved equal. 
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2015 If any component of the traffic control system is displaced, or ceases to operate or function as 
specified, from any cause, during the progress of the work, the Contractor shall immediately repair 
or replace said component and restore the component to its original condition and location. 

 
2016 When lane closures are made for work periods only, at the end of each work period, all components 

of the traffic control system shall be removed from the traveled way and shoulder. 
 
 
2017 Construction area signs designated as stationary mounted on the Plans shall conform to the 

provisions in Section 12-3.11B(2), “Stationary-Mounted Signs,” of the Standard Specifications 
and construction area signs designated as portable signs on the Plans shall conform to the 
Provisions in Sections 12-3.11B(3), “Portable Signs” of the Standard Specifications.  
Construction area signs not designated as stationary mounted nor as portable signs shall be, at 
the Contractor’s option, either stationary mounted or portable signs conforming to the Provisions 
in Sections 12-3.06A and 12-3.06B of the Standard Specifications. 

 
2018 Traffic control devices required by work which is classed as extra work, as provided in Section 5, 

Paragraph 5.4 of the General Provisions and Section 4-1.05, “Changes and Extra Work”, of the 
Standard Specifications, will be paid for as part of said extra work. 

 
2019 The contract price paid per lump sum for ”Traffic Control” shall include full compensation for 

furnishing all labor, materials, (including signs), tools, equipment, and incidentals, and for doing all 
the work involved in placing, removing, storing, maintaining, moving to new locations, replacing, 
and removing the components of the traffic control system including stationary mounted 
construction area signs as shown on the Plans, as specified in the Standard Specifications and 
these Special Provisions, and as directed by the Engineer and no additional compensation will be 
allowed therefor. 
 

SECTION 2100 Private and Public Property 

2100 The Contractor shall protect all private and public property and shall replace in kind, repair to a 
condition equal to the original condition, or pay for any damage thereto.  

 
2101 All existing utilities and improvements that become damaged during construction shall be 

completely restored to the satisfaction of the Engineer at the Contractor’s sole expense. 
 

2102 The Contractor shall give written notice to all property owners adjacent to and affected by the work 
no more than two (2) working days in advance of beginning the work, indicating the work to be 
performed and the approximate length of time that the property owner or tenant will be affected by 
Contractor’s operation (see a sample “Notice to Residents” in these Specifications). “No Parking” 
signs that are used for the posting of no parking on the streets being worked on shall state the 
exact dates and times to be enforced and shall be placed on the streets no more than two (2) 
working days in advance of the work and removed immediately upon completion of the work. If the 
schedule changes, the Contractor shall notify the property owners and the Engineer and revise 
the “No Parking” signs to indicate the change of schedule. 

 
2103 Property owners using metal trash bins, and other refuse containers, abandoned cars, trailers, 

basketball stands, or other obstructions that are within the work area, shall be notified in advance 
of the work to remove from the work area all such obstructions. If the property owners or tenants 
do not comply within 48 hours, the Streets Manager shall contact the respective authorities (i.e. 
Police Department, and/or City of Tulare Refuse Department) to authorize removal. 
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2104 Access shall be provided to all businesses and residences whenever practicable. The Contractor 
shall conduct operations so as to cause the least inconvenience to businesses, property owners, 
and vehicular and pedestrian access. 

 
 

2105 The Contractor shall be responsible for obtaining prior approval from a property owner whose land 
will be used as a Contractor’s storage yard or staging area in the course of completing the work. 
The agreement shall: 

1. State the location of the property and provide name, address, and phone number of property 
owner. 

2. Include all items mutually agreed to between Contractor and property owner. 

3. Include a statement explicitly stating there are no other agreements other than those included 
therein. 

4. Be presented to Streets Manager in final executed form prior to occupation and use of land. 

5. Include all property owner’s signatures or his or her attorneys-in-fact signatures and attorney-
in-fact forms. 

2106 Prior to final acceptance of the work, Contractor shall obtain a written release from property owner 
stating that all mutually agreed to items have been satisfactorily met. Said release shall be 
submitted to Streets Manager prior to final acceptance of the work. 
 

SECTION 2200 Utilities 

2200 It shall be the obligation of the Contractor to notify the various utility companies at least two (2) 
working days in advance of closing and/or working in the street in which a utility company maintains 
facilities. 

 
2201 Utility locations can be obtained by contacting Underground Service Alert (USA). 

USA Toll Free 1-800-227-2600 or 811 

2202 The Engineer has made a diligent attempt to show on the Plans all the pertinent intersecting utilities 
that may affect the work. The Contractor shall exercise extreme caution in excavating for this 
project and shall protect existing utilities from damage inasmuch as the exact location is unknown 
until exposed. The Contractor shall pothole all utilities that lines will cross or are in close proximity 
to prior to excavating. 

 
2203 All existing utility mains and service lines shall be kept in constant service during the construction 

of this project. Hand excavating shall be employed where necessary to safely expose existing 
utilities. 

 
2204 Contractor shall coordinate with underground service providers who are responsible to lower or 

raise utility facilities within the City right of way. 
 

2205 It shall be the obligation of the Contractor to immediately notify the effected utility company if 
relocation of any utilities will be required. 
 



 

CITY OF TULARE  
Annual Street Striping Project 
SPECIAL PROVISIONS    Page 51 of 85 

SECTION 2300 Cleanup and Dust Control 

2300 During all phases of construction and until completion of the project, the Contractor shall keep the 
work site clean and free from rubbish and debris. The Contractor shall control dust by sweeping 
street surfaces to remove dirt and applying water as needed to maintain a clean and dust free 
street surface during construction (Saturdays, Sundays, and legal holidays included). Contractor 
shall comply with all regulations of the San Joaquin Valley Air Pollution Control District and shall 
be responsible for any violations and resulting fines if found to be out of compliance. 

 
2301 Removal of existing pavement markings shall comply with all applicable standards established by 

the San Joaquin Valley Unified Air Pollution Control District. 
 

2302 Water shall be taken from a City owned meter only. The meter shall be installed in accordance 
with Section 2400, “Construction Water” of these Special Provisions. 

 
2303 Payment for Cleanup and Dust Control shall be included in the contract prices paid for various 

items of work which may require cleanup and dust control and no separate payment will be made 
therefor. 
 

SECTION 2400 Construction Water 

2400 Contractor shall pay for all water used on this project. Contractor shall rent the number of meters 
required and pay the appropriate fees to the City Finance Department. Contractor will be billed for 
all water used and any damage to the meters. City personnel will move the meters when 
requested. 

 
2401 A minimum non-refundable $100 connection and meter installation/removal charge shall be 

prepaid.  The Contractor is responsible for any water used and will be billed at the established 
metered rates. 
 

SECTION 2500 City Business License and Required Tax Documents 

2500 After the award of contract to Contractor and prior to the start of work, Contractor and all 
Subcontractors doing work under this contract shall in accordance with Section 5.04.070 of the 
City of Tulare Municipal Code, obtain a “City of Tulare Business License.” The current fee rates 
are available by contacting the City of Tulare, Finance Department, (559) 684-4232.  
 

2501 No payment will be made to the Contractor until the Contractor and all Subcontractors have 
obtained a City Business License. The Contractor shall also complete an Internal Revenue Service 
Form W-9, “Request for Taxpayer Identification Number and Certificate,” and a State of California 
Franchise Tax Board Form 590, “Withholding Exemption Certificate.”  
 

SECTION 2600 “OR EQUAL” Clause 

2600 Whenever a material, article, or piece of equipment is identified on the Plans, in these Special 
Provisions, or in the Specifications by reference to manufacturer’s or vendor’s name, trade names, 
or catalogue numbers, it is intended merely to establish a standard and any material, article or 
equipment of other manufacturers and vendors which will perform adequately the duties imposed 
by the general design will be considered equally acceptable provided the material, article or 
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equipment so proposed is, in the opinion of the Engineer, of equal substance and function. Any 
“OR EQUAL” substitution shall not be purchased or installed by the Contractor without the 
Engineer’s written approval. 
 

SECTION 2700 Equal Employment Opportunity 

2700 No person in the United States shall, on the grounds of race, color, national origin, or sex, be 
excluded from participation in, be denied the benefits of, or be subjected to discrimination under 
any program or activity receiving Federal financial assistance; Title VI of the Civil Rights Act of 
1964 (42USC 2000d) and Section 112 of Public Law 92-65. 

 
2701 No person shall be discriminated against on the basis of age under the Age Discrimination Act of 

1975 or with respect to an otherwise qualified handicapped individual as provided in Section 504 
of the Rehabilitation Act of 1973, or religion except that any exception from such prohibition against 
discrimination of the basis of religion as provided in the Civil Rights Act of 1964, or Title VII of the 
Act of April 11, 1968, shall also apply. 
 

SECTION 2800 Local Tax Matters 

2800 The Contractor shall cooperate with the City of Tulare and its authorized representatives on all 
local tax matters. It is the desire of the City to ensure that sales and use taxes related to the 
contract are fully allocated to the City. Note that this will not increase the sales or use taxes paid 
by the Contractor. It will only change how certain sales and use taxes associated with this Contract 
are reported to the State Board of Equalization, and subsequently how the board distributes said 
taxes. 
 

SECTION 2900 Submittals 

2900 Complete Specifications of all materials and equipment to be supplied for the work shall be 
submitted to the Engineer for approval. The manufacturer’s name, model, and type for each item 
of equipment and materials furnished shall be included in addition to description in sufficient detail 
to enable the Engineer to properly evaluate the submittal. The associated Specification Section 
number shall be included on all submittals. The Contractor shall provide a minimum of four (4) 
copies of each submittal. The City or its agent will keep two copies and return two copies. Email 
of submittals is acceptable if followed up with hardcopies. If the Contractor desires more than two 
hardcopies, he shall transfer the City’s or its Representative’s comments onto additional copies at 
his own expense. The following categories are expected to be included in the review: A: No 
Exceptions Taken; B: Make Corrections Noted; C: Submit Specified Item; D: Revise and Resubmit; 
E: Rejected. 

 
2901 To insure compliance with the Specifications, the Contractor shall furnish a Certificate of 

Compliance, as described in Section 6, “Control of Materials”, of the Standard Specifications for 
all materials used on this project. Sampling and testing may also be required at the discretion of 
the Engineer. 

 
2902 Not later than the preconstruction meeting, the Contractor shall submit information describing 

materials and equipment in sufficient detail to determine whether the materials and equipment 
conform to the specifications. The Contractor shall verify that the material and equipment 
described in each submittal conform to the requirements of the specifications and drawings.  
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2903 Submittals are to be grouped and submitted so that each transmittal addresses only a specific part 
of the contract, to facilitate processing and review. 

 
2904 The Contractor shall sign all submittals with an appropriate statement that certifies that the 

Contractor has reviewed the submittal and indicates his determinations relative to its conformance 
to the requirements of the specifications and drawings. 

 
2905 Contractor shall provide adequate time (fifteen working days minimum for first submittals) for City 

processing and reviewing, and should anticipate the potential for resubmittals where such is likely. 
No allowances will be made for delays occasioned by the Contractor's failure to follow submittal 
requirements. In no case will there be compensation for any delay due to submittal processing. 

 
2906 If the Contractor proposes to provide material or equipment which does not conform to all of the 

specifications and drawings, the deviation shall be indicated by clearly noting "Deviation" on the 
transmittal form accompanying the submittal copies. The Contractor shall prepare arguments for 
the change, include cost differential, and shall request a change order to cover the deviations. 
Deviations are only approved by change orders. 

 
2907 Acceptance by the Engineer of any drawings, method of work, or any information regarding 

materials or equipment the Contractor proposes to provide shall not relieve the Contractor of 
responsibility for any errors therein, and shall not be regarded as an assumption of risks or liability 
by the Owner, or by any officers or employees thereof. Submittal processing will not include review 
of site specific measurements and/or dimensions.  The Contractor is solely responsible for 
determining all field dimensions and shall not rely on the approval of shop drawings or submittals 
as a claim for misfit materials.   

 
2908 The Contractor shall have no claim under the contract on account of the failure, partial failure, 

inefficiency or insufficiency of any plan or method of work or material or equipment so accepted. 
 

2909 Such acceptance by the Owner shall be considered to mean merely that the Owner has no 
objection to the Contractor using, upon the Contractor's own full responsibility, the plan or method 
of work proposed, or providing the material or equipment proposed. 
 

SECTION 3000 Liquidated Damages 

3000 In addition to the Liquidated Damages identified in Section 15.3 (c) of the General Provisions the 
following Liquidated Damages are applicable to the Work. 
 

3001 If at any time during the construction period the Streets Manager determines the Contractor is not 
in substantial conformance with any of the following provisions of the Specifications related to 
Public Safety and/or Convenience, the Contractor shall be advised in writing of said non-
conformance. If the Contractor does not bring that portion of the work into conformance within two 
(2) working days of receipt of said written notice, Liquidated Damages shall be assessed in the 
amounts noted below for each calendar day the Contractor remains in non-conformance: 

 
Pertinent Section of 
Special Provisions 

General Description (see pertinent 
sections for details) 

Liquidated 
Damages 

1202 Non-Compliance with requirements for 
Contractor to Perform thirty (30%) percent 
of the work. 

10% of Contract 
Amount 
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2002 Insufficient barricades, cones, flags, 
warning signs and/or other traffic control 
devices as required by The California 
Manual on Uniform Traffic Control 
Devices, and the Traffic Manual or these 
Special Provisions. 

$500/day 

2104 Provide access to all businesses and 
residences when- ever practical, and 
minimize inconvenience to vehicular and 
pedestrian access. 

$500/day 

2300 Dust Control not in compliance with 
applicable regulations and Specifications. 

$1,000/day 

3002 In addition, the Contractor shall be liable for any expenses incurred by the City in providing for said 
traffic control, dust control, or public safety and/or convenience during any period of non-
conformance, including all labor, materials, and equipment utilized by the City. 
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BID ITEM DESCRIPTIONS 

GENERAL 

 
The Contract payment for the specified items of work as set forth in the Bid Schedule shall be full 
compensation for furnishing all labor, materials, methods or processes, implements, tools, 
equipment and incidentals and for doing all work involved as required by the provisions of the 
Contract Documents for a complete in place and operational system. 
 

A. Unless otherwise specified in the Specifications, quantities of work shall be determined per 
each, or from measurements or dimensions in a horizontal plane.  All materials shall be 
measured on the basis of “in place” quantities and paid for using the units listed in the bid 
schedule.   

B. Except as noted, the Engineer will make field measurements of unit price items in order to 
determine the quantities of the various items as a basis for payment.  On all unit price items, 
the contractor will be paid for the actual amount of the work performed in accordance with the 
contract documents, as computed from field measurements. 

C. Work or quantities not listed in the description of bid items are considered incidental to other 
construction and will not be separately measured or paid for.  Compensation for such work 
and/or material shall be included in the prices paid for other items of work. 

BID ITEMS: 

Bid Item 1 –  Mobilization, Demobilization, Bonds and Insurance:  Payment for this 

item shall include full compensation for all labor, materials, tools, equipment and incidentals 
making up the cost of mobilization, move-in, move-out, all necessary bonds, insurance, 
permits, licenses, and fees required during the performance of the work as specified. This 
item also includes demobilization, including the removal of all equipment, supplies, 
personnel and incidentals from the project at the end of construction.  Payment shall not 
exceed $12,000.  Payment for mobilization shall be made with the first progress payment 
and shall not exceed 80 percent of the bid item amount.  Payment for demobilization shall 
be made with the last progress payment and shall not be less than 20 percent of the bid item 
amount.  

Bid Item 2 –  4" Edge Line, (Detail 27B & C): Payment under this item shall be 
considered full compensation for all labor, materials, tools, equipment and incidentals 
required to furnish and install 4” Edge Line (Caltrans Standard Detail 27B and C, A20B) as 
specified, including all preparatory and cleanup work and all traffic control, and doing all 
other work necessary to complete the edge line installations in accordance with the Plans 
and Technical Specification No. 36 of the City Standard Specifications.  This bid item will be 
paid for per lineal foot. 

Bid Item 3 –  4" Broken Line, (Detail 2): Payment under this item shall be considered 

full compensation for all labor, materials, tools, equipment and incidentals required to furnish 
and install 4” Broken Line (Caltrans Standard Detail 2, A20A) as specified, including all 
preparatory and cleanup work and all traffic control, and doing all other work necessary to 
complete the broken line installations in accordance with the Plans and Technical 
Specification No. 36 of the City Standard Specifications.  This bid item will be paid for per 
lineal foot. 
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Bid Item 4 –  8" Single Solid Line, (Detail 38): Payment under this item shall be 

considered full compensation for all labor, materials, tools, equipment and incidentals 
required to furnish and install 8” Single Solid Line (Caltrans Standard Detail 38, A20D) as 
specified, including all preparatory and cleanup work and all traffic control, and doing all 
other work necessary to complete the single solid line installations in accordance with the 
Plans and Technical Specification No. 36 of the City Standard Specifications.  This bid item 
will be paid for per lineal foot. 

Bid Item 5 –  4" Two-Way Left Turn, (Detail 32): Payment under this item shall be 

considered full compensation for all labor, materials, tools, equipment and incidentals 
required to furnish and install 4” Two-Way Left Turn Lines (Caltrans Standard Detail 32, 
A20B) as specified, including all preparatory and cleanup work and all traffic control, and 
doing all other work necessary to complete the two-way left turn line installations in 
accordance with the Plans and Technical Specification No. 36 of the City Standard 
Specifications.  This bid item will be paid for per lineal foot. 

Bid Item 6 –  Double Yellow Center Line, (Detail 21): Payment under this item shall be 
considered full compensation for all labor, materials, tools, equipment and incidentals 
required to furnish and install Double Yellow Center Lines (Caltrans Standard Detail 21, 
A20A) as specified, including all preparatory and cleanup work and all traffic control, and 
doing all other work necessary to complete the double yellow line installations in accordance 
with the Plans and Technical Specification No. 36 of the City Standard Specifications.  This 
bid item will be paid for per lineal foot. 

Bid Item 7 –  100 mm Edge Line &/or Inside Bike Lane: Payment under this item shall 
be considered full compensation for all labor, materials, tools, equipment and incidentals 
required to furnish and install 100 mm Edge Line &/or Inside Bike Lane as specified, 
including all preparatory and cleanup work and all traffic control, and doing all other work 
necessary to complete the edge line or bike lane installations in accordance with the Plans 
and Technical Specification No. 36 of the City Standard Specifications.  This bid item will be 
paid for per lineal foot. 

Bid Item 8 –  150 mm Bike Lane (Detail 39): Payment under this item shall be 
considered full compensation for all labor, materials, tools, equipment and incidentals 
required to furnish and install 150 mm Bike Lane (Caltrans Standard Detail 39, A20D) as 
specified, including all preparatory and cleanup work and all traffic control, and doing all 
other work necessary to complete the bike lane installations in accordance with the Plans 
and Technical Specification No. 36 of the City Standard Specifications.  This bid item will be 
paid for per lineal foot. 

Bid Item 9 –  150 mm Bike Lane (Detail 39a): Payment under this item shall be 
considered full compensation for all labor, materials, tools, equipment and incidentals 
required to furnish and install 150 mm Bike Lane (Caltrans Standard Detail 39a, A20D) as 
specified, including all preparatory and cleanup work and all traffic control, and doing all 
other work necessary to complete the bike lane installations in accordance with the Plans 
and Technical Specification No. 36 of the City Standard Specifications.  This bid item will be 
paid for per lineal foot. 

Bid Item 10 –  “Symbol 9C Rider w/Helmet” and Arrow Pavement Markings: Payment 

under this item shall be considered full compensation for all labor, materials, tools, 
equipment and incidentals required to furnish and install “Symbol 9C Rider w/Helmet” and 
Arrow Pavement Markings (Caltrans Standard A24A, B, & C) as specified, including all 
preparatory and cleanup work and all traffic control, and doing all other work necessary to 
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complete the pavement marking installations in accordance with the Plans and Technical 
Specification No. 36 of the City Standard Specifications.  This bid item will be paid for per 
square foot. 

Bid Item 11 –  Arrows: Payment under this item shall be considered full compensation for 

all labor, materials, tools, equipment and incidentals required to furnish and install Arrows 
(Caltrans Standard A24A, B, & C) as specified, including all preparatory and cleanup work 
and all traffic control, and doing all other work necessary to complete the arrow installations 
in accordance with the Plans and Technical Specification No. 36 of the City Standard 
Specifications.  This bid item will be paid for per each. 

Bid Item 12 –  Traffic Signal Crosswalks: Payment under this item shall be considered 

full compensation for all labor, materials, tools, equipment and incidentals required to furnish 
and install Traffic Signal Crosswalks (Caltrans Standard A24F) as specified, including all 
preparatory and cleanup work and all traffic control, and doing all other work necessary to 
complete the crosswalk installations in accordance with the Plans and Technical 
Specification No. 36 of the City Standard Specifications.  This bid item will be paid for per 
square foot. 

Bid Item 13 –  Install Retro-Reflective Raised Pavement Markers: Payment under this 

item shall be considered full compensation for all labor, materials, tools, equipment and 
incidentals required to furnish and install Retro-Reflective Raised Pavement Markers 
(Caltrans Standard A20D) as specified, including all preparatory and cleanup work and all 
traffic control, and doing all other work necessary to complete the raised marker installations 
in accordance with the Plans and Technical Specification No. 36 of the City Standard 
Specifications.  This bid item will be paid for per each. 

Bid Item 14 –  Remove of Existing Markings: Payment under this item shall be 

considered full compensation for all labor, materials, tools, equipment and incidentals 
required to remove existing markings as specified, including all preparatory and cleanup 
work and all traffic control, and doing all other work necessary to complete the marking 
removals in accordance with the Plans and Technical Specification No. 36 of the City 
Standard Specifications and all San Joaquin Valley Air Pollution Control District 
requirements.  This bid item will be paid for per square foot. 

Bid Item 15 –  Remove of Existing Striping: Payment under this item shall be considered 

full compensation for all labor, materials, tools, equipment and incidentals required to 
remove existing striping as specified, including all preparatory and cleanup work and all 
traffic control, and doing all other work necessary to complete the striping removals in 
accordance with the Plans and Technical Specification No. 36 of the City Standard 
Specifications and all San Joaquin Valley Air Pollution Control District requirements.  This 
bid item will be paid for per lineal foot. 

END OF SECTION 
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TECHNICAL SPECIFICATIONS No. 23 
TRAFFIC CONTROL AND STREET CLOSING 

DESCRIPTION 

2301.1 Traffic control shall consist of furnishing a traffic control system in accordance with the 
provisions of these Technical Specifications including all equipment, labor, and, 
materials to maintain safe traffic and pedestrian movement through the work zone.  
Street closing will not be permitted. 

GENERAL 

2302.1 Maintaining Traffic:  Traffic shall be maintained in accordance with Section 7-1.08, 
“Public Convenience,” Section 7-1.09, “Public Safety,” Section 12, “Construction 
Area Traffic Control Devices,” of the Standard Specifications and these Technical 
Specifications.  Nothing in these Technical Specifications shall be construed as relieving 
the Contractor from Contractor’s responsibilities as provided in said Section 7-1.09, 
including but not limited to providing such additional devices or take such measures as 
may be necessary as specified therein to comply with. 

 
2302.2 The Contractor shall notify local authorities of Contractor’s intent to begin work and 

provide a traffic control plan for approval by the Engineer at least five (5) days before 
work is to begin.  The Contractor shall cooperate with local authorities relative to 
handling traffic through the area. 

 
2302.3 A minimum of one traffic lane, not less than 12 feet wide, shall be open for use by public 

traffic in each direction of travel, unless a reduced width is permitted by the Engineer 
during daylight hours only. 

 
2302.4 The Contractor shall provide pavement or aggregate base as necessary for traffic.  

Traffic shall not drive on dirt.  If aggregate base is used, the Contractor shall maintain 
the aggregate base in a condition free of potholes, rutting, and wash boarding. 

 
2302.5 Detours to other streets will not be permitted. 

 
2302.6 The Contractor shall provide flagmen to direct and control traffic and provide such 

special signs as may be ordered by the Engineer. 
 

2302.7 If any component of the traffic control system is displaced, or ceases to operate or 
function as specified, from any cause, during the progress of the work, the Contractor 
shall immediately repair said component to its original condition or replace said 
component and shall restore the component to its original location. 

LANE CLOSURES 

2303.1 Lane closures shall be made using a traffic control system in accordance with the details, 
if any, shown on the plans, the provisions of Section 12, “Construction Area Traffic 
Control Devices” of the Standard Specifications and these Technical Specifications. 

 
2303.2 When lane closures are made for work periods only, at the end of each work period, all 

components of the traffic control system, except portable delineators placed along open 
excavation adjacent to the traveled way, shall be removed from the traveled way and 
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shoulder. 
 

2303.3 Except as otherwise provided, the full width of the traveled way shall be open for use by 
public traffic on Saturdays, Sundays, and designated legal holidays; after 3:00 p.m. on 
Fridays and the day preceding designated legal holidays; and when construction 
operation are not actively in progress.  Reduced width roadway will not be permitted at 
night.  

 
2303.4 Designated legal holidays are: 

 
   January 1st      New Year’s Day 
   The third Monday in January   Martin Luther King Jr. Day 
   The third Monday in February  President’s Day 
   The last Monday in May    Memorial Day 
   July 4th       Independence Day 
   The first Monday in September  Labor Day 
   November 11th      Veterans Day 
   The last Thursday in November  Thanksgiving Day 
   The day after Thanksgiving   The day after Thanksgiving 
 December 24th      Christmas Eve Day 
   December 25th      Christmas Day 
 December 31st      New Year’s Eve Day 

 
 When a designated legal holiday falls on a Sunday, the following Monday shall be deemed 

a legal holiday.  When a designated legal holiday falls on a Saturday, the preceding 
Friday shall be deemed a legal holiday. 

 
 Minor deviations from the requirements of this subsection concerning hours of work, which 

do not significantly change the cost of work, may be permitted upon the written 
request of the Contractor if, in the opinion of the Engineer, public traffic will be 
better served and the work expedited.  Such deviations shall not be adopted until 
the Engineer has indicated his written approval.  All other modifications will be 
made by Contract Change Order. 

SPECIAL REQUIREMENTS ON MATERIALS AND EQUIPMENT 

2304.1 The twelfth paragraph of Section 12-3.03, “Flashing Arrow Signs”, of the Standard 
Specifications shall not apply. 

 
2304.2 During the hours of darkness, as defined in Division 1, Section 280, of the California 

Vehicle Code, portable signs shown on the plans to be illuminated shall be, at the option 
of the Contractor, either; illuminated signs in conformance with the provisions in Section 
12-3.06B, “Portable Signs,” of the Standard Specifications; or Reflexite vinyl 
microprism reflective sheeting signs; or 3M high intensity reflectorized sheeting on 
aluminum substrate signs; or Seibulite Brand Ultralite Grade Series, encapsulated lens 
retroreflective sheeting signs; or equal. 

 
2304.3 Illuminated traffic cones, when used during the hours of darkness, shall be affixed or 

covered with reflective cone sleeves as specified in Section 12-3.10, “Traffic Cones,” 
of the Standard Specifications, except the sleeves shall be 7 inches long. 
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 PARKED VEHICLES OR EQUIPMENT 

2305.1 The Contractor shall be responsible for making arrangements relative to keeping the 
work area clear of parked vehicles. 

 
2305.2 Personal vehicles of the Contractor’s employees shall not be parked on the traveled way 

or shoulders, including any section closed to public traffic. 
 

2305.3 Whenever vehicles or equipment are parked on the shoulder within 6 feet of a traffic 
lane, the shoulder area shall be closed with fluorescent traffic cones or portable 
delineators placed on a taper in advance of the parked vehicles or equipment and along 
the edge of pavement at 25 foot intervals to a point not less than 25 feet past the last 
vehicle or piece of equipment.  A minimum of nine (9) cones or portable delineators shall 
be used for the taper.  A C23 (Road Work Ahead) or C24 (Shoulder Work Ahead) sign, 
whichever is applicable, shall be mounted on a high level (flagtree) warning device.  The 
flagtree shall be placed where directed by the Engineer. 

PAYMENT 

2306.1 Full compensation for providing the traffic control system (including signs) shall be 
considered as included in the contract prices paid for the various items of work and no 
separate payment will be made therefor. 

 
2306.2 Traffic control system required by work, which is classed as extra work, as provided in 

Subsection 5.4, “Extra Work and Force Account” of the General Provisions, will be paid 
for as part of said extra work. 
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TECHNICAL SPECIFICATIONS No. 36 
TRAFFIC STRIPING AND PAVEMENT MARKINGS 

 

CONTROL OF MATERIALS 

3601.1 Attention is directed to Section 6 “Control of Materials,” of the General Provisions 
regarding control of materials. 

 
3601.2 The Contractor shall furnish all materials required to complete the work under the 

attached contract. 

DESCRIPTION OF WORK 

3602.1 The work to be done consists of supplying all labor, methods, tools, machinery, 
equipment and materials necessary to apply and/or remove traffic paint, perform traffic 
striping, apply pavement markings and markers.  To be included is preliminary 
preparation, protection of new work, and other work not mentioned herein which, when 
required by the Plans and/or Special Provisions, is to be furnished and installed as 
specified herein or as directed by the Engineer. 

 
3602.2 All striping installed shall include markers as per the Traffic Manual and raised double 

Reflective Markers Installed as Directed. 

 

3602.3 Markers are not required on striping within parking lots. 

CONSTRUCTION DETAILS 

3603.1 Maintaining Traffic: 
 

3603.2 Public traffic shall be permitted to pass through the work underway at all times, under 
the specific control of the Contractor.  The Contractor shall perform traffic Control and 
payment for this work as such shall be considered included in the unit bid prices for 
the various contract items of work and no further allowances shall be made therefore.  
The Contractor is hereby notified that all lights, barricades, flagmen, or other devices 
necessary to provide for public safety and convenience, shall be furnished by and 
maintained at the Contractors expense.  Whenever the Contractor’s operation creates 
a condition potentially hazardous to traffic or to the public, the contractor shall take the 
necessary precautions and provide adequate protection for those who must pass 
through the work area.  If the Contractor should appear to be neglectful or negligent in 
providing such warning or protective measures, the Engineer may direct attention to 
the existence of a hazard, and any barricades, signs, lights, flagman, or other devices 
required to protect the public shall be installed by the Contractor and the entire cost of 
such protective measures will be considered as being included in the price paid for 
various contract items of work, and no additional allowance will be made therefore. 

 
 The Engineer may point out the inadequacy of protective devices or measures, but 

such action on the part of the Engineer shall not relieve the Contractor from 
responsibility for public safety or abolish the Contractor’s obligation to furnish and pay 
for these devices. 
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3603.3 Materials: 
 

3603.4 Attention is directed to Section 8 “Control of Materials,” of the Standard 
Specifications. 

 
3603.5 Paint 

 
3603.6 All Paint used to perform the work specified within this contract, other than pre-mix 

paint, shall be low volatile organic compound (Low VOC <100) or water-base paint 
traffic line paint. manufactured by Pervo Paint Company of Los Angeles, California, 
and identified by the following number codes: 

 
CODE #PTWB-01 – WHITE, Waterborne Traffic Line Paint ( State 
Specification # PTWB-01R2 – WHITE,YELLOW, and Black.) 

CODE #PTWB-01 – YELLOW, L/F, Waterborne Traffic Paint    

CODE #PTWB-01 – BLACK, Waterborne Traffic Paint 

 
3603.7 Paint substitutions will be allowed if accompanied by a Certification of Compliance and 

the approval of the Engineer prior to the placement of striping. 
 

3603.8 The paint shall be thinned as per manufacturer’s recommendations. 
                  Do not thin paint for traffic stripes and pavement markings. Mix the paint by 

mechanical means until it is homogeneous. Thoroughly agitate the paint during its 
application. 

 

3603.9 Glass Beads: 
 

A. Beads shall be Catophote Company Type 2 Moisture Proof safety marking 
spheres.  The Engineer reserves the right to determine the suitability of the 
beads offered. 

B. Beads shall be clear, colorless and clean. 

C. Beads shall be completely lead free. 

D. Nominal sizes shall range from .033" to .007" in diameter. 

E. The spheres shall have an average index refraction not less than 1.50 or more 
than 1.60 when tested by the liquid immersion method at twenty-five degrees 

Celsius (25 C). 

F. A minimum of seventy-five percent (75%) (by weight) of the spheres shall be 
true spheres when tested in accordance with ASTM-0-115-53. 

G. Beads shall be stored in a dry enclosed area to prevent moisture absorption. 

H. Beads shall be applied uniformly at the rate of six pounds (6 lbs) of beads per 
gallon of paint, on a fifteenth hundreds of inch (0.015") wet thickness line or on 
every three hundred linear feet (300’) of four-inch (4”) line. 

PAINTING EQUIPMENT 

3604.1 The paint striping machine used for the work shall be approved by the Engineer and 
shall meet or exceed following specifications: 
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Due to traffic conditions, night striping may be required, and as such, the striper and 
shadow vehicle, if necessary, must have proper and acceptable safety lighting as well 
as lighting to illuminate the work area. 
 
The striping vehicle and shadow vehicle, when necessary, shall both be equipped with 
a lighted flashing arrow board to be used when working either daytime or night-time.  
 
The arrow board shall be mounted securely and be of sufficient size to clearly display 

the message a distance of three hundred feet (300') to approaching motorists. 
 

A. The machine shall have a minimum wheelbase of one hundred thirty inch 
(130”). 

B. The air compressor shall have a minimum capacity of one hundred fifty cubic 
feet (150cuft) per minute, or use airless equipment. 

C. The machine shall be capable of three (3) spray gun applications consisting of 
one black and two yellow spray guns operating simultaneously or individually.  
The machine shall also be capable of painting a channelization line on one 
pass. 

D. The paint machine shall have bead dispensers capable of uniformly applying 
beads immediately after application of the paint.  Bead system must be 
pressurized to provide even flow of beads under all weather conditions. 

E. The machine shall be equipped with an automatic on-off device to produce skip 
lines, with adjustment to match previous painting. 

F. The machine shall be capable of installing shoulder lines. 

G. The machine, with crew, organization and programming, shall be capable of 
producing not less than fifteen miles (15 miles) of acceptable work per hour 
when judged on average conditions, and the Engineer shall be the sole judge 
of such conditions. 

H. The machine, when deemed necessary, shall be equipped with a 
thermostatically controlled heating device to maintain a paint tank temperature 
of not less than one hundred ten degrees (110º) Fahrenheit nor more than one 

hundred eighty degrees (180) Fahrenheit. 

I. The machine, when deemed necessary, shall be equipped with agitation 
devices in the paint containers. 

J. Due to traffic conditions, night striping may be required, and as such, the striper 
and shadow vehicle, if necessary, must have proper and acceptable safety 
lighting as well as lighting to illuminate the work area. 

K. The striping vehicle and shadow vehicle, when necessary, shall both be 
equipped with a lighted flashing arrow board to be used when working either 
daytime or night-time.  The arrow board shall be mounted securely and be of 
sufficient size to clearly display the message a distance of three hundred feet 
(300') to approaching motorists. 

PAINT APPLICATION 

3605.1 Paint and beads shall be applied at the following rates and in conformance with the 
following requirements: 
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A. All striping shall be four inches (4") in width, unless otherwise required by the 
Engineer. 

B. All broken stripe shall have a pattern of seven feet (7'), seventeen feet (17'), 
seven feet (7'), in which the seven-foot (7') sections are painted and the 
seventeen-foot (17') sections are unpainted. 

C. The rate of application of paint and beads: 
 
1. Broken single stripe: seven to nine gallons per mile (7 to 9). 

2. Solid single stripe sixteen to eighteen gallons per mile (16 to 18). 

3. Six pounds (6lbs) of beads per gallon of paint. 

4. The Engineer reserves to right to request the highest limit where 
conditions so warrant. 

 
D. Completed traffic stripes shall have clean and well-defined edges, shall be 

uniform, shall be straight on tangent alignment, and shall be on a true arc on 
curved alignments.  The widths of completed traffic stripes shall not deviate 
more than one-quarter inch (1/4”) on tangent nor more than two inches (2”) on 
curves from the widths shown on the plans.  Broken traffic stripes shall also 
conform to the following requirements: 
 
1. The lengths of the gaps and individual stripes that form broken traffic 

stripes shall not deviate more than two inches (2”) from the lengths as 
specified above. 

2. The length of the gaps and individual stripes shall be of such uniformity 
throughout the entire length of each broken traffic stripe that a normal 
striping machine will be able to repeat the pattern and superimpose 
additional coats of paint upon the traffic stripe being painted. 
 
a. The finished product shall have an opaque, well painted 

appearance with no black or other discolorations showing 
through. 

b. Drips, over-spray, improper markings, and paint tracked by 
traffic shall be immediately removed from the pavement surface 
by an approved method.  All such removal work shall be at the 
Contractors expense. 

c. The Contractor shall take all reasonable precaution to protect 
the paint during drying time and may be required to remove all 
objectionable tracking. 

d. Double yellow centerlines shall be two solid four inch (4") yellow 
lines separated by a solid three inch (3") black line. 

e. Traffic stripes and pavement markings shall be applied only on 
dry surfaces and only during periods of favorable weather.  
Painting shall not be performed when the atmospheric 

temperature is below forty degrees (40) Fahrenheit; or when 
freshly painted surfaces may become damaged by rain, fog, or 
condensation; or when it can be anticipated that the 

atmospheric temperature will drop below forty degrees (40) 
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Fahrenheit, during the drying period.  No work shall be done 
when fog restricts visibility to less than one mile. 

f. Surfaces, which are to receive traffic stripes and pavement 
markings, shall be cleaned of all dirt and loose material. 

CONFLICTS 

3606.1 Spotting and Alignment: 
 

3606.2 Traffic stripes shall be painted to the lines established by the Engineer and will consist 
of existing stripes of control points spaced at two hundred feet (200’) on tangents and 
fifty feet (50’) on curves.  All work necessary to establish satisfactory lines for stripes, 
when required, shall be performed by the Contractor at Contractor’s expense. 

 
3606.3 Correction of minor irregularities shall be accomplished by the application of cat tracks 

or dribble lines, the use of laser guidance devices, or by a combination of these 
techniques. 

 
3606.4 Cat tracking shall consist of stretching a rope on a straight line between control points 

on tangent alignment and on a true arc through control points on curved alignment and 
placing spots of paint along the rope.  The spots shall be not more than three inches 
(3”) in width and not more than five feet (5’) apart on curves or ten feet (10’) apart on 
tangents. 

 
3606.5 Dribble lines shall consist of making the pavement with a thin line of paint using a 

striping machine or other suitable device.  Dribble lines shall be on a straight line  
 between control points on tangent alignments and on a true arc through control points 

on curved alignments. 
 

3606.6 Paint for cat tracks and dribble lines shall be the same color as the traffic stripe for 
which they are placed. 

 
3606.7 Abrupt breaks in alignment between broken segments will not be permitted. 

 
3606.8 The Engineer shall be the sole judge of the accuracy and acceptability of the alignment 

of work by Contractor. 

TRAFFIC LINE PAINT REMOVAL 

3607.1 Removal shall be accomplished by a grinding method acceptable to the Engineer.  Wet 
or dry sandblasting shall not be an acceptable alternative. 

CHANGE IN WORK 

3608.1 The Engineer shall inspect completed lines as conditions may require and shall inform 
the Contractor of any faulty methods or unsatisfactory results. 

 
3608.2 Lines considered unsatisfactory shall be repainted and reflectorized at the 

Contractor’s expense and the Engineer shall be the sole judge as to the acceptability 
of the completed line work. Contractor is responsible for clean-up of paint tracked by 
vehicles, pedestrians, bicycles, or other source and for re-striping these damaged 
areas after each occurrence. Traffic control must be used to prevent traffic from 
driving on new paint. Contractor is responsible for all traffic control related to the job. 
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PAYMENT 

3609.1 All striping shall include the installation of markers and markings as per the Traffic 
Manual and as directed by the Engineer.  Other units for which payment is to be made 
shall be measured in accordance with the units designated in the request for bids. 

 
3609.2 The contract unit prices for the various items of work, as provided heretofore, shall be 

considered as full compensation for furnishing all tools, equipment, materials, 
installation of markers, and labor for performing the work, as herein specified and 
additional compensation shall be made therefor. 

 
3609.3 Any partial payments made to the Contractor by the City shall not relieve the 

Contractor of any of Contractor’s guarantee or responsibilities under this contract.
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A. Clean Air and Water Pollution Control Certification 
 
 
 
CLEAN AIR AND WATER POLLUTION CONTROL CERTIFICATION 
(AIR: 42 U.S.C. § 7401 et seq.,    
WATER: 33 U.S.C. § 1251 et seq; 49 CFR, Part 18, Section 18.36) 
 
To Accompany Proposal 
 
BIDDER agrees that any facility to be used in the performance of the contract, or to benefit 
from the contract, is not listed on the Environmental Protection Agency List of Violating 
Facilities. 
 
BIDDER also agrees to comply with all the requirements of Section 114 of the Clean Air 
Act, as amended, 42 U.S.C. 1857 et seq. and Section 308 of the Federal Water Pollution 
Control Act, as amended 33 U.S.C. 1251 et seq. relating to the inspection, monitoring, entry, 
reports and information, as well as all other requirements specified in Section 114 and 
Section 308 of the Acts, respectively, and all other regulations and guidelines issued there 
under. 
 
BIDDER agrees that as a condition for award of the contract, the BIDDER will notify the 
awarding official of the receipt of any communication from the EPA indicating that a facility 
to be used for the performance of, or benefit from, the contract is under consideration to be 
listed on the EPA List of Violating Facilities. 
 
 
Company:   ______________________________________________ 
 
Business Address: ______________________________________________ 
 
Signature:   ______________________________________________ 
 
Name of Signing Official: ______________________________________________ 
 
Title of Signing Official: ______________________________________________ 
 
Date:   ______________________________________________ 
 
Company Seal: 
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B. Lobbying Restrictions Certification 
 
LOBBYING RESTRICTIONS CERTIFICATION 
(FOR AWARDS OF $100,000 OR MORE) 
(31 U.S.C. § 1352; 24 CFR Part 87 as amended by 2 U.S.C § 1601, et seq.) 
 
To Accompany Proposal 
 
The undersigned certifies, to the best of his knowledge and belief, that: 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of 
the undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering into 
of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan or cooperative agreement. 
(2) If any funds other than Federal appropriated funds have been paid or will be paid 
to any persons for influencing or attempting to influence an officer of employee of any 
agency, a Member of Congress in connection with this Federal contract, grant, loan or 
cooperative agreement, the  undersigned shall complete and submit Standard Form-LLL, 
“Disclosure Form to Report Lobbying,” in accordance with its instructions. 
(3)  The undersigned shall require that the language of this certification to be included 
in the award documents for all sub awards at all tiers (including SUBBIDDERs, sub grants, 
and contracts under grants, loans and cooperative agreements) and that all sub recipients 
shall certify and disclose accordingly. 
This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction (if the award is $100,000 or more) imposed by 
Section 1352, Title 31, U.S. Code, as amended by 2 U.S.C. 1601, et seq.. Any persons who 
fail to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
 
 
Company:   ______________________________________________ 
 
Business Address: ______________________________________________ 
 
Signature:   ______________________________________________ 
 
Name of Signing Official: ______________________________________________ 
 
Title of Signing Official: ______________________________________________ 
 
Date:   ______________________________________________ 
 
Company Seal: 
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C. Debarment and Suspension Certification 

 

 
 
Company:   ______________________________________________ 
 
Business Address: ______________________________________________ 
 
Signature:   ______________________________________________ 
 
Name of Signing Official: ______________________________________________ 
 
Title of Signing Official: ______________________________________________ 
 
Date:   _______________________________________________ 
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D. Non-Collusion Affidavit 

 
 
NON-COLLUSION AFFIDAVIT 
 
To Accompany Proposal 
 
 
TO: THE CITY OF TULARE  
 
The undersigned, in submitting a proposal for performing the following work by contract, being 
duly sworn, deposes and says: 
 
That he/she has not, either directly or indirectly, entered into any agreement, participate in any 
collusion, or otherwise taken any action in restraint of free competition in connection with such 
contract. 
 
Work to be Done: 
 
PROJECT: 2018 Annual Street Striping Project 
CITY OF TULARE 
   
 
 
Proposer’s Name: _______________________________________________________  
_ 
Signature of Proposer: ___________________________________________________  
 
Title: _________________________________________________________________  
 
Business Address: _______________________________________________________  
 
Place of Residence: ______________________________________________________  
 
 
Subscribed and sworn to before me this ______ day of ___________________, 20_____. 
 
____________________________________________________ Notary Public in and for 
 
the County of ____________________________________________, State of California. 
 
My commission expires: ___________________________________________________. 
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E. Workers’ Compensation Insurance Certificate 

 
 
WORKERS’ COMPENSATION INSURANCE CERTIFICATE 
 
 
 
STATE OF CALIFORNIA ) 
     ) ss 
CITY OF TULARE  ) 
 
 
 
 
I am aware of the provisions of Section 3700 of the Labor Code which requires every employer 

to be insured against liability for workers’ compensation or to undertake self-insurance in 

accordance with the provisions of that code, and I will comply with such provisions before 

commencing the performance of the work under this contract. 

 
Company: ____________________________________________________   
 
Business Address: ______________________________________________   
 
Signature: _____________________________________________________   
 
Name of Signing Official: ________________________________________   
 
Title of Signing Official: _________________________________________   
 
Date: _________________________________________________________   
 
 
Company Seal: 
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F. Equal Employment Opportunity Compliance Certificate 

 
EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE CERTIFICATE 
 
Equal Opportunity Clause 
Unless exempted by rules, regulations or orders of the Secretary of Labor issued pursuant to 
Executive Orders 28925, 11114 or Section 204 of Executive Order 11246 of September 24, 
1965, during the performance of each contract with the City of Tulare, the consultant agrees 
as follows: 
 

1. The consultant will not discriminate against any employee or applicant for employment 
because of race, color, religion, gender, national origin or political affiliation. The consultant 
will take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, gender, national origin 
or political affiliation. Such action shall include, but not be limited to, the following: 
employment upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or 
termination, rates of pay or other forms of compensation, and selection for training, including 
apprenticeship. The consultant agrees to post in conspicuous places, available to employees 
and applicants for employment, notices to be provided by the contracting officer setting forth 
the provisions of this nondiscrimination clause. 

 
2. The consultant will, in all solicitations or advertisements for employees, placed by or on behalf 

of the consultant, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, gender, national origin or political affiliation. 

 
3. The consultant will send to each labor union or representative of workers with which he has 

a collective bargaining agreement or other contract or understanding, a notice to be provided 
by the agency contracting officer, advising the labor union or the workers’ representative of 
the consultants’ commitments under Section 202 of Executive order 11246 of September 24, 
1965, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

 
4. The consultant will comply with all provisions of Executive Order 11246 of September 24, 

1965, and the rules, regulations and relevancy orders of the Secretary of Labor. 

 
5. The consultant will furnish all information and reports required by Executive Order 11246 of 

September 24, 1965, and by the rules, regulations and relevant orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to his books, records and accounts by the 
contracting agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations and orders. 

 
6. In the event of the consultant’s non-compliance with the non-discrimination clauses of this 

subcontract or with any of such rules, regulations or orders, this subcontract may be 
canceled, terminated or suspended, in whole, or in part and the consultant may be declared 
ineligible for further government contracts in accordance with the procedures authorized in 
accordance with Executive Order 11246 of September 24, 1965, and such other sanctions 
may be imposed and remedies invoked as provided in Executive Order 11246 of September 
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24, 1965, or by rule, regulation or order of the Secretary of Labor, or otherwise provided by 
law. 

 
7. The consultant will include the provisions of Paragraphs (1) through (7) in every subcontract 

or purchase order unless exempted by rules, regulations or orders of the Secretary of Labor 
issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each Subconsultant or vendor. The consultant will take 
such action with respect to any subcontract or purchase order as the contracting agency may 
direct as a means of enforcing such provisions including sanctions for non-compliance. 
Provided, however, that in the event the consultant becomes involved in, or is threatened 
with litigation with a Subconsultant or vendor as a result of such direction by the contracting 
agency, the consultant may request the United States to enter into such litigation to protect 
the interest of the United States. 

 
 
 
Certification on Non-Segregated Facilities 
The consultant hereby certifies that it does not or will not maintain segregated facilities not 
permit its employees to work at locations where facilities are segregated on the basis of race, 
color, religion, gender, national origin or political affiliation. 
 
 
 
 
 
___________________________ _______________________  ___________ 
Name of Firm    Authorized Signature   Date 
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G. Debarment and Suspension Certification 

 
PROJECT: 2018 Annual Street Striping Project 
CITY OF TULARE 
 
DEBARMENT AND SUSPENSION CERTIFICATION 
TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 
 
The bidder____, proposed subcontractors____, under penalty of perjury, certifies that, except 
as noted below, he/she or any person associated therewith in the capacity of owner, partner, 
director, officer, manager:  
 

 Is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any federal agency;  

 

 Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past 3 years;  

 

 Does not have a proposed debarment pending; and  

 

 Has not been indicted, convicted, or had a civil judgement rendered against it by a court of 
competent jurisdiction in any matter involving fraud or official misconduct within the past 3 
years.  

 
If there are any exceptions to this certification, insert the exceptions in the following space:  
( ) No Exceptions  
 
Exceptions will not necessarily result in denial of award, but will be considered in determining 
bidder responsibility. For any exception noted above, indicate below to whom it applies, 
initiating agency, and dates of action:  
 
Note: Providing false information may result in criminal prosecution or administrative sanctions.  
 
The above certification is part of the Proposal. Signing the Proposal on the signature portion 
thereof shall also constitute signature of the Certification.  
 
By my signature on this proposal, I certify, under penalty of perjury under the laws of the State 
of California and the United States of America, that the Title 23 United States Code, Section 
112 Non-Collusion Affidavit and the Title 49 Code of Federal Regulations, Part 29 Debarment 
and Suspension Certification are true and correct.  
 
Bidder/Subcontractor:____________________________________________  
 
By:________________________________________________Date:________________  
 
Title:______________________________________________



 

CITY OF TULARE  
2018 Annual Street Striping Project 
MISCELLANEOUS FORMS      Page 77 of 85 

H. Prevailing Wages Certificate 

 
PROJECT: 2018 Annual Street Striping Project 
CITY OF TULARE 
 
CONTRACTOR'S/SUBCONTRACTOR'S CERTIFICATIONS 
CONCERNING STATE LABOR STANDARDS AND PREVAILING WAGES 
 
 
All contractors and subcontractors shall give the following certifications to the Owner and 
forward this certification to the Owner within ten days after the execution of any contract or 
subcontract.  
 
A. "I am aware of the provisions of Section 1720 et seq. of the California Labor Code which 
requires that the state prevailing wage rate shall be paid to employees where this rate exceeds 
the federal wage rate."  
 
B. “I am aware of the provisions of Section 3700 of the Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of the Code, and I will comply with such provisions 
before commencing the performance of the work of this contract."  
 
C. "It is further agreed that, except as may be provided in Section 1815 of the California Labor 
Code, the maximum hours a worker is to be employed is limited to eight hours a day and 40 
hours a week and the contractor/subcontractor shall forfeit, as a penalty, twenty-five dollars for 
each worker employed in the execution of the subcontract for each calendar day during which 
a worker is required or permitted to labor more than 8 hours in any calendar day or more than 
40 hours in any calendar week."  
 
 
 
________________________________  
(Contractor/Subcontractor)  
 
 
By:_______________________________________________________________________  

(Signature)       (Typed Name and Title) 
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I. Guarantee 

 
(This guaranty shall be executed by the successful bidder in accordance with the instructions 
in the General and/or Special Provisions. The bidder may execute the guaranty on this page 
at the time of submitting his bid). 
 
PROJECT: Annual Street Striping Project 
CITY OF TULARE 
 
 
The undersigned guarantees the constructions and installation of the following work included 
in this project:  
 
Should any of the materials or equipment prove defective or should the work as a whole prove 
defective, due to faulty workmanship, material furnished or methods of installation, or should 
the work or any part thereof fail to operate properly as originally intended and in accordance 
with the plans and specifications, due to any of the above causes, all within twelve (12) months 
after date on which this contract is accepted by the Owner, the undersigned agrees to 
reimburse the Owner, upon demand, for its expenses incurred in restoring said work to the 
condition contemplated in said project, including the cost of any such equipment or materials 
replaced and the cost of removing and replacing any other work necessary to make such 
replacement or repairs, or, upon demand by the Owner, to replace any such material and to 
repair said work completely without cost to the Owner so that said work will function 
successfully as originally contemplated.  
 
The Owner shall have the unqualified option to make any needed replacement or repairs itself 
or to have such replacements or repairs done by the undersigned. In the event the Owner 
elects to have said work performed by the undersigned, the undersigned agrees that the 
repairs shall be made and such materials as are necessary shall be furnished and installed 
within a reasonable time after the receipt of demand from the Owner. If the undersigned shall 
fail or refuse to comply with his obligations under this guaranty, the Owner shall be entitled to 
all costs and expenses, including attorney's fees, reasonably incurred by reason of the said 
failure or refusal.  
 
__________________________________________________________________________  
Contractor Name (Company) 
 
__________________________________________________________________________  
Name (Print)      Signature  
 
 
Title:___________________________________ 
 
 
Date:___________________ 
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BID SCHEDULE 

2018 Annual Street Striping Project 
 

Item Item Description Quantity Unit Unit Price Total 

  1. 
Mobilization, Demobilization, Bonds and 
Insurance ($12,000 Maximum) 

LUMP SUM $____________ 

  2. 4" Edge Line, (Detail 27B & C) 136,000 LF $_________ $____________ 

  3. 4" Broken Line, (Detail 2) 151,722 LF $________ $____________ 

  4. 8" Single Solid line, (Detail 38) 34,871 LF $_________ $____________ 

5. 4" Two-Way Left Turn, (Detail 32) 22,000 LF $________ $____________ 

6. Double Yellow Center Line, (Detail 21) 236,754 LF $________ $____________ 

7. 100 mm Edge Line &/or Inside Bike Lane 125,000 LF $________ $____________ 

8. 150 mm Bike Lane (Detail 39) 130,000 LF $________ $____________ 

9. 150 mm Bike Lane (detail 39a) 27,000 LF $________ $____________ 

10. 
“Symbol 9C Rider w/Helmet” and Arrow 
Pavement Markings 

250 SF $________ $____________ 

11. Arrows 333 EA $________ $____________ 

12. Traffic Signal Crosswalks 23,747 SF $________ $____________ 

13. 
Install Retro-Reflective Raised Pavement 
Markers 

500 EA $________ $____________ 

14. Removal of Existing Markings 1,000 SF $________ $____________ 

15. Removal of Existing striping 500 LF $________ $____________ 

  
Total Base Bid: $__________________ 

 

The Total Bid Amount is (in words): _______________________________________________________ 

___________________________________________________________________________ Dollars and 

________________________ Cents. 

 
The Bid Prices set forth herein shall include any and all applicable taxes. 
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ABBREVIATIONS USED IN ENGINEER'S ESTIMATE AND PROPOSAL SHEETS 
 
CF - Cubic Foot (Feet)  SACK(S) - Sack(s) 
CY - Cubic Yard(s)  STAYD - Station Yard(s) 
EA - Each  SF     - Square Foot (Feet) 
LB(s) - Pound(s)  SY     - Square Yard(s) 
LF - Linear Foot (Feet)  TN     - Ton(s) 
LS - Lump Sum  MGAL - Million Gallon(s) 
(F) - Final Pay Quantity*  (S) - Specialty Item 
(S-F) - Specialty Item and Final Pay 

Quantity* 
 (F&I) - Furnish and Install 

 

Bids are required for the entire work.  Bids will be compared on the basis of the Total Base Bid 
amount.  The project will be awarded to the lowest responsible, responsive bidder.   

The bidder shall set forth for each item of work, in clearly legible figures, total for the item in the 
respective spaces provided for this purpose.  The "Total" column shall be the sum of all unit prices 
bid. If the total cost of any item, or the total bid, is inconsistent with the Unit Cost, or the sum of the 
Unit Costs, the Unit Costs shall prevail.  

If this proposal shall be accepted and the undersigned shall fail to contract, as aforesaid, and to give 
the two bonds in the sums to be determined as aforesaid, with surety satisfactory to the Owner, within 
ten (10) days not including Sundays and legal holidays, after the bidder has received notice of award 
of the contract, the Owner, at its option, may determine that the bidder has abandoned the contract, 
and thereupon this proposal and the acceptance thereof shall be null and void, and the forfeiture of 
such security accompanying this proposal shall operate and the same shall be the property of the 
Owner. 

Accompanying this proposal is a Bid Security in the form of Cash, Certified Check or Bid Bond amount 
that equals at least ten percent (10%) of the total amount of the base bid.    

The names of all persons interested in the foregoing proposals as principals are as follows: 
 
IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state legal name of 

corporation, also names of the president, secretary, treasurer and manager thereof; if a 
co-partnership, state true name of firm, also names of all individual co-partners composing firm; if 
bidder or other interested person is an individual, state first and last name in full. 
         
                                                                                       
         
                                                                                       
         
                                                                                       
Licensed in accordance with an act providing for the registration of Contractors,  
 
Class                      License No.      
 
Contractor’s DIR Registration Number:      
 
 
By              
             Signature of Bidder                                      Dated 
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NOTE:  If bidder is a corporation, the legal name of the corporation shall be set forth above together 

with the seal and signature of the officer or officers authorized to sign contracts on behalf of the 
corporation; if bidder is a co-partnership, the true name of the firm shall be set forth above together 
with the signature of the partner or partners authorized to sign contracts on behalf of the 
co-partnership; and if bidder is an individual, his signature shall be placed above.  If signature is by 
an agent, other than an officer of a corporation or member of a partnership, a Power of Attorney must 
be on file with the Owner prior to opening bids or submitted with the bid; otherwise, the bid will be 
disregarded as irregular and unauthorized. 

 

BUSINESS ADDRESS:          

MAILING ADDRESS:         

BUSINESS PHONE:         

CONTACT NAME:          

CONTACT EMAIL:          
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BIDDER’S LIST OF SUBCONTRACTORS 
 
 
 
CITY OF TULARE  
PROJECT: 2018 Annual Street Striping Project 
 
BIDDER:_______________________________________________  

 
 
SUBCONTRACTORS  
The bidder hereby designates below the names and business addresses of each 
subcontractor to whom the bidder proposes to subcontract portions of the work in the 
amount of 1/2 of one percent of his total bid or $10,000, whichever is greater, in accordance 
with the Subletting and Subcontracting Fair Practices Act, commencing with Section 4100 
of the Public Contract Code. The bidder's attention is directed to other provisions of said 
Act related to the imposition of penalties for a failure to observe its provisions by using 
unauthorized subcontractors or by making unauthorized substitutions.  
 
Please fill out as completely as possible when submitting your bid. Use subcontractor's 
business name style as registered with the License Board.  
 
 
SUBCONTRACTOR 1:_____________________________________________ 

Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: ____________________________________________ 
_______________________________________________________________________
_ 
Dollar Amount or Percentage of Total Bid: __________________________ 
 
 
SUBCONTRACTOR 2:_____________________________________________ 

Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: ____________________________________________ 
_______________________________________________________________________
_ 
Dollar Amount or Percentage of Total Bid: __________________________  
 
 
SUBCONTRACTOR 3:_____________________________________________ 

Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: 
__________________________________________________ 
_______________________________________________________________________ 
 
Dollar Amount or Percentage of Total Bid: __________________________ 
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SUBCONTRACTOR 4:_____________________________________________ 
Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: ____________________________________________ 
______________________________________________________________________ 
 
Dollar Amount or Percentage of Total Bid: __________________________ 
 
 
SUBCONTRACTOR 5:_____________________________________________ 

Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: ____________________________________________ 
_______________________________________________________________________
_ 
Dollar Amount or Percentage of Total Bid: __________________________  
 
 
SUBCONTRACTOR 6:_____________________________________________ 

Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: ____________________________________________ 
_______________________________________________________________________
_ 
Dollar Amount or Percentage of Total Bid: __________________________ 
 
 
SUBCONTRACTOR 7:_____________________________________________ 
Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: ____________________________________________ 
_______________________________________________________________________
_ 
Dollar Amount or Percentage of Total Bid: __________________________ 
 
 
SUBCONTRACTOR 8:_____________________________________________ 

Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: ____________________________________________ 
_______________________________________________________________________
_ 
Dollar Amount or Percentage of Total Bid: __________________________ 
 
 
SUBCONTRACTOR 9:_____________________________________________ 

Business Address: _____________________________________________ 
Class:__________ License No.________________ DIR No.________________ 
Item No. or Description of Work: ____________________________________________ 
_______________________________________________________________________
_ 
Dollar Amount or Percentage of Total Bid: __________________________ 
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REFERENCES FOR CONSTRUCTION PROJECTS 
COMPLETED 

 
BIDDER:           
  
 
Contact names and phone numbers must be current and verifiable 
 
References will be contacted and interviewed 
 
(If the City is unable to contact a reference at the given phone number, the reference will 
not be used or considered in the evaluation) 
 
Copy this sheet as necessary and provide the following information regarding: 
 
1.    The five (5) largest STREET STRIPING AND PAVEMENT MARKING PROJECTS 
completed within the last three (3) years. Projects listed shall be the same type of work as 

the project in which the bidder is submitting this bid proposal. 
 
Project Name: __________________________________________________ 
   
Location: ______________________________________________________  
           
Owner: ________________________________________________________  
           
Contact: __________________________Phone: ___________ Email:_______________ 
    
Owner’s Engineer: ________________________________________   
         
Owner’s Construction Manager: _____________________________Phone: __________ 
    
Description of Project, Scope of Work Performed: _______________________________ 

_______________________________________________________________________ 

      

Performed Work as:   Prime Contractor   Sub-Contractor 

Total Construction Contract Amount: $_________________________   
     
Total Construction Contract Change Orders: $__________________________  
     
Scheduled Completion Date: ______________ Actual Completion Date: _____________ 
   
Extension Time Granted (Number of Working Days): _____________________________ 
   
Number of and Type of call backs to repair defective work: ________________________ 
    
Was a Maintenance Bond Required? __________If so, how many years?: ___________  
 
Note: The City of Tulare reserves the right to check all other sources available 
(Use additional sheets as necessary to provide complete responses) 
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BIDDER’S BOND TO ACCOMPANY BID 
 
We, ________________________________________________________, as Principal, 
and _________________________________, as Surety, are bound unto the City of Tulare, 
State of California, hereinafter referred to as “Obligee,” in the penal sum of ten (10%) 
percent of the total amount of the bid of the Principal submitted to the Obligee for the work 
described below, for the payment of which sum we bind ourselves, jointly and severally, 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 
 
WHEREAS, THE Principal is submitted to the Obligee, for 2018 Annual Street Striping 
Project, for which bids are to be opened at City Clerk’s Office, City of Tulare on June 7, 
2018. 
 
NOW, THEREFORE, if the Principal is awarded the contract and, within the time and 

manner required under these Specifications, after the prescribed forms are presented to 
Bidder for signature, enters into a written contract, in the prescribed form, in conformance 
with the bid, and files two bonds with the Obligee, one to guarantee faithful performance of 
the contract and the other to guarantee payment for labor and materials as provided by law, 
then this obligation shall be null and void; otherwise, it shall remain in full force. 
 
In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable 
attorney’s fee to be fixed by the court. 
 
Dated:_________ , 20___.         
 
_____________________________________________ 
Principal 
 
_____________________________________________     
Surety 
 
 
By:___________________________________________  
        Attorney-in-fact 
 
CERTIFICATE OF ACKNOWLEDGEMENT 
State of California 
City of Tulare SS 
 
On this day___________ of __________________ in the year 20____, before me
 _____________________________ personally appeared _______________________, 
personally know to me (or proved to me on the basis of satisfactory evidence) to be the 
person whose name is subscribed to this instrument as the attorney-in-fact of 
________________________, and acknowledged to me that he (she) subscribed the name 
of the said company thereto as surety, and his (her) own name as attorney-in-fact. 
 
(SEAL)            
  
Notary Public 


